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SAN BERNARDINO CITY FACILITIES/OPERATIONS

UNIFIED SCHOOL DISTRICT 956 W 9th Street, San Bernardino
BID #: F08-14
BID NAME: GROUP 10 MODERNIZATION PROJECT AT COLE, CYPRESS, AND HIGHLAND-PACIFIC ELEMENTARY SCHOOLS
DATE / TIME: 06/17/2010 — 2:00 P.M.
LOCATION: BOARD OF EDUCATION COMMUNITY ROOM, 777 NORTH F ST, SAN BERNARDINO

BID TABULATION LIST AND NAMES OF THE 3 APPARENT LOW BIDDERS WITH THEIR SUBCONTRACTORS LIST ARE AVAILABLE AT:
www.sbcusdfacilities.com/procurement/bids.cfm

Disclaimer: The Contractors' prices and subcontractors list compiled herein are derived from Contractors' bid packages. Every attempt has been made to give the
current information as reviewed by the District; however, the information may change for whatever reasons, including but not limited to further review of Contractors’
bid packages, and valid protests. The District will not be held responsible for out-dated information.

BID TABULATION

CITY ‘ STATE BASE BID $

BID PACKAGE 02 — SITEWORK, RAILINGS, AND FENCING

1 Fisher, Inc. San Bernardino California $1,210,900.00

2 Oakview Construction Inc. Calimesa California $1,092,000.00

3 Harik Construction, Inc. Glendora California $933,000.00

4 Precision Concrete Construction San Marcos California $1,174,000.00

5 Fata Construction Riverside California $786:366-66  $897,200.00
6 Tidwell Concrete Construction Indio California $815,815.00

7 CWS Systems, Inc. Pasadena California $1,055,900.00

8 USS Cal Builders, Inc. Stanton California $1,048,900.00

9 Plyco Corp. Mira Loma California $1,110,900.00
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BID FORM

TO:  San Berpardine City Unified School District, acting by and through its Governing Board,

herein called the “DISTRICT."
Trowei {odepere (o
FrROM:__ [ ITDUELL NeReTE S e Sriiucgor, Wl

{Proper Nama of Bidder)

1. Pursuant to and in compliance with your Notice Inviling Bids and the clher documents
relating therelo, the undersigned Bidder, having become familiarized himseif with the terms
of the contract, the local conditions affecting the performance of the contract and the cosi of
the work at the place where the work is to be done, hereby proposes and agrees to perform
within the time stipulated, the confract, including all of its component parts, and evearything
required to be performed, including ils acceptance by the DISTRICT, and to provide and
furnish any and all of the labor, materials, toals, expendable equipment, and all utility and
transportation services necessary to perform the contract and complete in a workmanlike
manner all of the work required in connection with the following:

Group 10 - Modernization Project (Bid #F08-14)
Cole, Gypress, and Highland-Pacific Elementary Schools

Bid Package scope category number indicated below for the construction of the project known
as Group 10 - Modernization Project (Bid #F08-14) in DISTRICT described above, all in strict
conformance with the drawings and other contract documents on file at the Business Office of
said DISTRICT for amounts set forth herein,

Package Description:
No:
[ ]o9 - HAZMAT ABATEMENT AND INTERIOR DEMOLITION

@{2 . SITEWORK, RAILINGS, AND FENCING
| lo3 . GENERAL CONSTRUCTION

[ ] 04 - PLUMBING AND HVAC

[ Jos. ELECTRICAL

2. ADDENDA

The undersigned has thoroughly examined any and all Addenda {if any) issued during the
bid period and is tharoughly familiar with all conlenls thereof and acknowledges receipt of

the following Addenda: (Bidder to list all addenda)

ADDENDUM NO. _| _ DATE RECEIVED J/fw / (e

ADDENDUM NO, )~ DATE RECEIVED L 12 i

ADDENDUM NO. _» _ DATE RECEIVED Ellefiv

ADDENDUM NO. DATE RECEIVED -

ADDENDUM NO. DATE RECEIVED

ADDENDUM NO. __ DATE RECEIVED

ADDENDUM NQ. DATE RECEIVED
San Bernardino City Unifled Sthool District Bid Form
Standard Specifications 00100
Group 10 - Modernization Project {Bid # FOB-14) Bld Issuance Set
Cale, Cypress, and Righland-Paclfic Elementary S¢hools Page 1 of 11
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ALLOWANCES:

Included in the Total Base Bid for each Bid Package are the Allowances idenlified bellow.
tems covered by Allowances shall be provided for such amounis and by such persons or
firms as the District may direct.

BID PACKAGE 01 ALLOWANCES

A1

A2

A3

Ad

Unforeseen Abatement / Demolition $25,000

Additional efiort, over and above contract work, for unforeseen abatement or
demolition work.

Unforeseen Conditions at Cole ES $9.800

Additional efiort, over and above coniract work, for unforeseen congitions related to
the work of this bid package at Cole Elementary Schoal.

Unfareseen Conditions at Cypress ES $6,300

Additional effort, over and above contract work, for unforeseen condilions related to
the wark of this bid package al Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $6,700

Addilional effort, over and above coptract work, for unforeseen conditions related to
the work of this bid package at Highland-Facific Elementary School

BID PACKAGE 02 ALLOWANCES

A5 Unforeseen Site Conditions
$25,000
Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are not readily discermatle prior lo
excavation.

A6 Unforeseen Access Compliance Repairs $20,000
Addilional effori, over and above contract work, due to existing conditions,
observable only afler demolition, which require immediate repair prior to installation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

A7  Supplemental Restoration of Contractor Lay Down Areas $20,000
Additional work associated with bringing extra lawn area al designated Contractor
staging area and lay down area back to current conditions upon cormpletion of trailer
demobilization. This work is supplemenial to the work already identified within the
contract documents and the Summary of Work section 01010,

AB Unforeseen Conditions at Cole ES $17,000
Addifional effori, over and above contract work, for unforeseen condilions related 1o
the work of this bid package at Cole Elementary School.

San Bernardino City Unified Scheeal District Bid Form
Standard Specifications 05100
Group 10 - Modernizatlon Profect (Bid & F03-14) Bt issuance Sat
Cole, Cypress, and Highland-Pacific Elementary Schools Page 2 of 11
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AS

A10

Unforeseen Conditions at Cypress ES $16,500

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $12,000

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School,

BID PACKAGE 03 ALLOWANCES

A1

A12

A13

Ald

A15

A1s

Unforeseen Structural Repairs $100,000

Additional effort, over and above contract work, due to exisling conditions,
observable only after demolition, which require immediate repair, i.e. fermite
damage, dry rot, damaged bracing and repairs necessilated as a result of the
cerification investigation process or other. Repairs will be forwarded lo DSA, via
field Change Directive, to document the repairs.

Unforeseen Access Compliance Repairs $10,000

Additional effort, over and above confract work, due to existing conditlons,
observable only after demolilion, which require immediate repair prior to installation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Direclive, to document the repairs.

Additional Moving 570,000

Additional work associated with the relocation of classrooms during the course of
the project, This work s supplemental lo the work already identified within the
coniract documents and the Summary of Work section 01010.

Unforeseen Conditions at Cole ES $48.400

Additional effort, over and above contract work, for unforeseen condilions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $28.600

Additional effort, over and above conlract work, for unforeseen conditions related 1o
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $38,500

Additional efforl, over and above contract work, for unforeseen conditions related to
the work of this bid package al Highland-Pacific Elementary Schoal.

BID PACKAGE 04 ALLOWANCES

A17 Additional Mechanical 330,000
Additional Mechanical (Plumbing or HVAC) work to be used al the District's
discretion,

A18 Unforeseen Conditions at Cole ES $9,400
Additional efferi, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

San Bernardino City Unifled Schoo! District Bid Form
Standard Speciflcations co0100
Group 10 - Modernlzation Project (Bfd # F03-14) Bud Issuance Set
Cole, Cypress, and Highland-Pacific Elementary Schools Page 3 of 11
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A19

A20

Unforeseen Conditions at Cypress ES $3,800

Additional effort, over and above cantract work, for unforeseen conditions related (o
the work of this bid package at Cypress Elementary School.

Unforeaean Conditions at Highland-Pacific ES $7,900

Addilional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package al Highland-Pacific Elementary School.

BID PACKAGE 05 ALLOWANCES

A21 Unforeseen Site Conditions $25,000
Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are not readily discernable prior lo
excavation.

A22 tUnforeseen Fire Alarm and Electrical $30,000
Additional effort, cver and above contract work, due lo exisiing condilions,
observable only after demolition, which require immediate repair in crder to install
new fire alarm and electrical items. Repairs will be forwarded to DSA, via field
Change Direclive, to docurnent the repairs.

A23 Unforeseen Conditions at Cole ES $15.400
Addilional effort, over and above contract work, for unforeseen conditions related to
the wark of this bid package at Cole Elementary School,

A24 Unforeseen Conditions at Cypress ES $44 300
Additional effort, over and above contract work, for unforeseen conditions related to
{he work of this bid package at Cypress Elementary School.

A25 Unforeseen Conditions at Highland-Pacific ES 534,900
Additionai effort, over and above contract work, for unforeseen condilions related to
the work of this bid package at Highland-Pacific Elementary School,

San Bemardino City Unified School Digtrict Bid Form
Standard Speclfications 00100
Group 10 - Modernization Project (Bid # F16-14) Bid Issuance Set
Cole, Cypross, and Highland-Pacific Elementary Schools Page 4 of 11
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4, BASE BIDS AND ALTERNATES:

41 BASEBIDS:
Complete only items that apply lo the Bid Package you are turning a bid in for.

BiD PACKAGE 01 — HAZMAT ABATEMENT AND INTERIOR DEMOLITION

BPO1 BASE BID
(WORDS):

8P01 BASE BID
{NUMBERS): $

BPOY ALLOWANGES:

(WORDS}): _Forty Seven Thousand Eight Hundred Dollars
BPRO1 ALLOWANCES

{NUMBERS): $47,800

TOTAL BASE BID &
ALLOWANCES far BID
PACKAGE 01:
(WORDS)

TOTAL BASE BID &
ALLOWANCES far BID
PACKAGE 01:
(NUMBERS) $

BID PACKAGE 02 - SITEWORK, RAILINGS, AND FENCING

BPD2 BASE BID
{WORDS): 6Q\}€‘ﬂ P&\Jn‘aﬂ.ézﬂ %Uﬂ\ THOVSan 0 Nie Henoles
BP02 BASE BID . ) .
(NUMBERS): s 1Oy }‘7\15 Fivteen Behans
BPOZ ALLOWANCES:

(WORDS): One Hundred Ten Thousand Nine Hundred Dollars

BPOZ ALLOWANCES

{NUMBERS); $110,900

TOTAL BASE BID & ) .
ALLOWANGES for BID 1R Y Won ol (’.Hrcen Y Hov9ano

PACKAGE 02: '
(WORDS) Bient Wunoify Cikreen P2 qns
TOTAL BASE BID &

ALLOWANCES for BID

o 5015 ®15

San Bernardino City Unifled School District Bid Form
Standard Specificotions 00100
Group 10 - Modemizatlon Project (Bid # F08-14) Bid lssuance Set
Cole, Cypross, and Highland-Pacific Elementary Sthools Page 5 of 11

Addendum 2



BID PACKAGE 03 - GENERAL CONSTRUCTION

BP03 BASE BID
{WORDS}):

BP03 BASE BID
{NUMBERS): $

BPG3 ALLOWANCES:

{(WORDS): Two Hundred Ninety Five Thousand Five Hundred Dollars

BP03 ALLOWANCES
(NUMBERS): $295,500

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 03:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 03:
(NUMBERS) $

BID PACKAGE 04 - PLUMBING AND HVAC

BP04 BASE BID
(WORDS):

BP04 BASE BID
(NUMBERS}: $

BF 04 ALLOWANCES: )
(WORDS): Fifty One Thousand Two Hundred Dollars

BP04 ALLOWANCES
(NUMBERS}): $51,200

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 04:
{WORDS}

TOTAL BASE 81D &
ALLOWANCES for BID
PACKAGE 04:
{NUMBERS) §

San Barnardino City Unified S¢hool District

Slandard Specifications

Group 10 - Modernlzation Project (Bid # F08-14)

Cale, Cyprass, and Highland-Pacific Elementary Schools

Bid Form

80100

Bid Issuance Set
Page 6 of 11
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BID PACKAGE 05 - ELECTRICAL

BPO5S BASE 8ID
(WORDS):

BPD5 BASE BID
{NUMBERS): $

BPOS ALLOWAMNCES;
(WORDS): One Hundred Forty Nine Thousand 8ix Hundred Dollars

EPO5 ALLOWANCES
(NUMBERS): $149,600

TOTAL BASEBID &
ALL OWANCES for BID

PACKAGE 05:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 05:

{NUMBERS) $

Each individual bid lerm shall be determined from visiling the work site, reviewing the plans
and specification and all other portions of (he Project documents, and shall includa all items
necessary 1o complete lhe work, including the assumplion of all obligations, duties, and
responsibilities necessary to the successful completion of the contract, and the furnishing of
all materials and equipment required to be incorporaled in and form a permanent part of the
work, the furnishing of tools, equipment, supplies, transportation, facililies, labor,
superintendence, and services required to perform and complete the work, and bonds,
insurance and submittals, all as per the requirements of the Project documents, whether or
not expressly lisled or deslgnated,

4.2  ALTERNATES:
There are no Bid Alternates for this project.

TIME FOR COMPLETION: The aggregate sum tolal work of all individual prime contractors
to the DISTRICT comprises the entire “Projecl” and shall be commenced and completed in
conformance with the Project Construction Schedule. The entire Project shall be completed
within Four Hundred Four (404) consecutive calendar days. Bidder acknowledges liability
for liquidated damages in the amount as slipulated in the Agreemenl, and not as a penalty,
for each calendar day of delay for which CONTRACTOR has contributed 10 or caused until
the complete project is completed and accepted.

DISTRICT'S RIGHT TO REJECT: Itis understood thal the DISTRICT reserves the right to
reject this bid and that the bid shall remain open to acceptance and is irrevocable for a
period of one hundred twenty (120) days.

BID SECURITY: The required bid security in the amount of not less than ten percent {10%)
of the bid is atiached herelo,

San Bernardina City Unifled School District Bid Form
Standard Specifications 00100
Group 10 - Modernization Profect (Bid # F0B-14) Bid Issuance Set
Cola, Cypress, and Highland-Pacific Elementary Schools Page 7 of 11
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10.

1.

12.

13.

PROPOSED SUBCONTRACTORS: The required list of proposed subcontractors is
attached hereto. Bidder understands and acknowledges that all subcontractors providing
goods and services in excess of 550,000.00 must be bonded in accordance with the
Subletting and Subcontracting Fair Practices Act. (Refer to Notice Invillng Bids.)

NON-COLLUSION AFFIDAVIT: The required notarized Non-collusion Affidavit is attached
hereto.

SITE VISIT CERTIFICATION: The required Site Visit Certification is allached hereto.

DYBE CERTIFICATION: The required Disabled Veteran Business Enterprise (DVBE)
certification forms are atlached hereto.

CRIMINAL BACKGROQUND CHECK CERTIFICATION: The required Certification Criminal
Background check will be submitied prior to CONTRACTOR commencing work on the
Project and in accordance with the Nofice Inviting Bids.

FAITHFUL PERFORMANCE AND PAYMENT BOND: It is understood and agreed that if
wtitten notice of the acceptance of this bid is mailed, FAXED, or delivered to the
undersigned after ihe opening of the bid, and within the tirne this bid is required to remain
open, or al any lime {hereafter before this bid is withdrawn, the undersigned will execute
and deliver lo the DISTRICT a coniract in the form atfached hereto in accordance with the
bid as accepted, and that il will also furnish and deliver to the DISTRICT six (6) execuled
copies of the Faithful Performance Bond and a separate Paymeni Bond as specified, and
cerlificales of insurance, all within five {5) calendar days after receipt of nolification of the
award. Bidder further agrees that the work under the contract shall be commenced by the
hidder, if awarded the coniract, on the dale to be stated in the DISTRICT's "Notice to
Proceed”, and shall be completed by the bidder at the time specified in the conlract
documents.

San Bernardino Clty Unliied School District Bid Form
Standard Specifications 00100
Group 10 - Modernization Projoct (Bid # FD8-14) Bid Issuance Set
Cola, Cypress, and Highland-Pacific Elomentary Schools Page B of 11
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14, PROPER ADDRESS: Nolice of Award Contract or other correspondence should be
addressed to the undersigned at the address staled below.

D119 edee [
éum”t‘z 6D(
IN'DiC', Cﬂr Q?/?,&(

—

15. NAME(S) OF PRINCIPALS: The names of all persons inlerested in the foregoing proposal
as principals are as folows:

Qi —F(_Jbb fr(D wWeLe

\/Duu;ﬁ, A, Tooug L

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, stale legal
name of corporation, also names of the president, secrelary treasurer, and manager thereof;
if a co-parinership, state true name of firm, also names of all Individual co-partners
composing firm; i bidder or other interested person is an individual, state first and lasl

names in full.)

18. The undersigned bidder declares that the bidder is licensed in accordance with the act
providing for registration of contraclors and the documentation of licensure is as follows:

License No. Classificalion Expiration Date
F3 (o b B
2. ?3 loo é: C,’gj\

—

4.

5.

if the bidder is a joint venture, each member of the joint venture must include the above
information.

Bidder certifies that the above-mentioned license(s) entitles bidder to provide the work, that
such license will be in fult force and effect throughout the duration of performance under this
contract, and that any and all subcontractors to be employed by the undersigned will have
appropriate licenses.

San Bernardino Gity UnHiocd School District Bid Form
Standard Specifications 00100
Group 10 - Modemizatlon Project {Bld & F08-14) Bid Issuance Sat
Cole, Cypress, and Highland-Pacific Elementary Schools Page 9 of 11
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17.

18.

18.

20.

21,

22

FORFEITURE OF SECURITY: In the event the bidder to whom the Notice of Award
Contract is given fails or refuses 1o post the required bonds and return executed copies of
the agreement form within five (5) calendar days from the date of receiving the Notice of
Award, the DISTRICT may declare the Bidder's bid deposit or bond forfeited as liquidated

damages

ASSIGNMENT OF RIGHTS, TITLE AND INTEREST IN CAUSES OF ACTION: Pursuant to
Sectlon 4552 of the Govermment code, in submitting a bid to the DISTRICT, the bidder offers
and agrees that if ihe bid is accepted, it will assign o DISTRICT all righls, lille, and interest
in and to all causes of action it may have under Section 4 of the Clayton Act {15 U.S.C.
Section 15) or under Ihe Cartwright Act (Chapler 2 (commencing with Section 167C0) of Part
2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
malerials, or services by the bidder for sale to the purchasing body pursuant to the bid.
Such assignment shall be made and become effective al the time and purchasing body
tenders final payment to the bigdder.

IRCA: The bidder hereby certlfies that itis, and al all times during the performance of work
hereunder shall be, in full compliance with the provisions of the Immigration Reform and
Control Act of 1986 (*IRCA") in the hiring of its employees, and the bidder shall indemnify,
hold harmless and defend the DISTRICT against any and all aclions, proceedings, penallies
or claims arising out of the bidder's failure to comply striclly with the IRCA.

FINANCIAL STATEMENTS: Itis undersiood and agreed that if requested by the DISTRICT,
the bidder shall furnish a notarized financial statement, references and other information

required by the DISTRICT sufficiently comprehensive to permit an appraisal of bidder's
abilily o perform the contract.

LIQUIDATED DAMAGES: The undersigned hereby warrants thal all work shall be
completed within Four Hundred Four {404) consecufive calendar days from the date
specified on the Notice to Proceed issued by the DISTRICT, Time is of ihe essence. The
undersigned agrees that failure 1o complete the work within the lime set forih herein will
resultin the imposition of liquidated damages for each consecutive calendar day of delay in
the amount of one thousand dollars {$1,000.00).

Contractor is lo refer to Section 01310 Project Conslruction Schedule for duration of
Individual activities conlained within the Four Hundred Four (404) calendar day project
requirement. Liquidated damages may be assessed if any individual acfivity duration
exceeds the time indicated for that activity on the Project Construclion Schedule.

CHANGE ORDER REQUESTS: His undersiood and agreed that all change order requests
must be submitted in the form set forth in the Project docurments. The amount of allowable
charges submitted pursuant {o a change order shall be limited to the charges allowed by the
General Conditions. {indirect, consequential and incidental costs, project management
cosls, extended home office and field office overhead, adminisiralive costs and profit and
other charges not specifically authorized by the General Conditions will not be allowed.

San BernardIno City Unlifiad School District Bid Form

Standard Specifications 00100
Group 10 - Madernizatlon Project (Bid # F08-14) Bid Issuapce Set
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The undersigned ceriifies (or declares) under penally of perjury under the laws of the State of
Cailfornia that the foregoing is true andqcorrect.

ﬂ[/MLL (.LMHLE [y (@NLTT&JC(TW\& [Ur_.

Name of Corporation, Joint Venture, Parnership or Sole Proprielorship

B\ 5 T0ADEe P (}‘wa‘fﬂr Grao

Address
Telephone: (?’l—nJ) 22U - B30 o

Tece Lrectre

=mpowered to Sign on
or Sole Proprietor

s?nﬁtu/rw( Biddér / (/

Signature of Bidder {If more than one s required)

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signalure of authorized officers of agenis and the documenl shall bear the
corporate seal; if bidder Is a partnership, the frue name of the firm shall be set forth above
together with the signature of the pariner of partners authorized to sign contracts on behaif
of the parinership; and if bidder is an individual, his or her signature shall be placed above.
If the bidder is a Joint Venture all individuals empowered by the Joint Venture Agreemeni
must sign.

ATTACHMENTS TO BE RETURNED BY BIDDER:
To be submitted with Bid Form. Refer to Notice Inviting Bids For Submitial Deadline:

DAL

Section 00110, Noncollusion Affidavit

Section 00120, Site Visit Centification

Section 00130, Certificalion of Compliance with DVBE Policy
Section 00140, Proposed Subconiractors

Section 00150, Bid Bond

Section 00160, Bidder References and Responsibility Information

To be Refurned With Executed Contract of Successful Bidder,

1.  Section 00200, Agreement Between Disirict and Contractor

2.  Certificale Regarding Workers® Compensation

3. Drug-Free Workplace Certification

4. Statemen! of Inlent to Meet DVBE Padicipation Goal

5.  Faithful Performance Bond Form

6. Payment Bond Form

7.  Vendor Tax Information

8. Cerificalion of Non-Utilization of Asbestos Maierial

9.  Prime/General Contractor Information

10. Conlraclor Prevailing Wage Compliance Certification

11. Guaranlee

12, Criminal Records Checks Certification Forms
San Bernardino City Unlffied School District Bid Form
Standard Specifications oo100
Group 10 - Modernizatlon Project (Bid # F08-14) Bid lssuance Sel
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ATTACHMENT NO. 4 TO BID FORM

PROPOSED SUBCONTRACTORS

Project: Group 10 - Modernization Project
Cole, Cypress, and Highland-Pacific Elementary Schools

Bid No.:F08-14

In compliance with the Subletting and Subcontracting Fair Praclices Act (Public Contract Code
commencing at Section 4100) and any amendments thereof, each bidder shall set forth below:

(a) The name and the location of the place of business of each subcontractor who will perform
work or labor or render service to the prime contractor in or about the construction of the
work or improvement, or a subcontractor licensed by the State of California, who, under
subcontract to the prime contractor, specially fabricates and installs a portion of the work or
improvement according to detailed drawings contained in the plans and specifications, in an
amount in excess of one-half of 1 percent of the prime contractor’s lotal bid or, in Ihe case of
bids or offers for the construction of streets or highways, including bridges, in excess of one-
half of 1 percent of the prime contractor's fotal bid or ten thousand dollars ($10,000),
whichever is greater.

Any informalion requested by the officer, department, board, or commission concerning any
subcontractor who the prime contraclor is required to lisl under this subdivision, other than
the subcontractor's name, description of work, and location of business, may be submitted
by the prime contractor up to 24 hours after the deadline established by the officer,
department, board, or commission for receipt of bids by prime contractors.

(b) The portion of the work which will be done by each subcontractor under this act.

The prime contraclor shall list only one subcontractor for each such portion as is defined by
the prime contraclor in this bid.

If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more
than one subcontractor for the same portion of work to be performed under the contract in
excess of one-half of 1 percent of the prime contractor’s {olal bid or, in the case of bids or
offers for the construction of streets or highways, including bridges, in excess of ane-half of
1 percent of the prime contractor’s tolal bid or ten thousand dollars ($10,000), whichever is
greater, he shall be deemed to have agreed that he is fully qualified and licensed to perform
that portion himself per the requirements of the Information for Bidders, page 8, and {hat he
shall perform thal portion himself.

No prime contractor whose bid is accepted shall:
(a) Substitute any subcontractor,

{b) Permit any subcontractor to be voluntarily assigned or transferred or allow it to be
performed by anyone other than the original subcontractor listed in the original bid, or

San Bernardino City Unified School District Proposed Subconlractors
Standard Specifications (Attachment No. 4 lo Bid Form)
Group 10 - Modernization Project (Bid # F08-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schools Bid Issuance Sel
Page 1 0f 3
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(€ Sublet or subcontract any portion of the work in excess of one-half of one percent of
the prime contractor's total bid as to which his original bid did not designate a
subcontractor, excepl as authorized in the Subletting and Subcontracting Fair

Practices Act.

Subletting or subcontracting of any portion of the work in excess of one-half of one percenti of the
prime contractor's total bid as to which no subcontractor was designated in the original bid shall only
be permitted in cases of public emergency or necessity, and then only afler a finding reduced to
writing as a public record of the authority awarding this contract setting forth the facts constituting

the emergency or necessily.

A prime contraclor violating any of the provisions of Section Public Contract Code Section 4100 et
seq. shall be deemed to be in violation of this contract and the DISTRICT may exercise the oplion,
in its own discretion, of (1) canceling the contract or (2) assessing the prime contractor a penalty in
an amount of not more than ten percent (10%) of the amount of the subcontract involved.

Prime Contractors bidding this work shall require, pursuant to Public Contract code article 4108, all
subcontractors providing labor and materials in excess of $50,000.00 to supply an original signature
and fully executed 100% Faithful Performance and 100% Payment Bond. Ali prime contractors
bidding on this work must specify this requirement for subcontractor bonds in their written or
published request for subconlractor bids. Failure to comply with this requirement shall not preclude
contractor from complying with the subcontractor bonding requirements.

Bonds are required for each specification section or combination of sections which exceed(s) the
limit listed above.

The practice of issuing separate purchase orders andfor subcontracts for the purpose of
circumventing the subcontractor bonding requirement shall not serve to exempt the Contractor from

these requirements.

No paymenls, except for a reimbursement payment to the Prime Contractor forthe cost of the Prime
Contractor's own Faithful Performance and Payment Bonds, shall be made to the Prime Contractor
until the Prime Contractor provides the aforementioned subcontracior bonds to the DISTRICT

through the Construction Manager.

San Bernardino City Unified School District Proposed Subconlraclors
Standard Specifications (Allachmenl No. 4 lo Bid Form)
Group 10 - Modernization Project (Bid # F08-14) 00140
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DESIGNATION OF SUBCONTRACTORS

Location & Place
Porlion of Work Subcontractor of Business
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TO:

BID FORM

San Bernardino City Unified School District, acting by and through its Governing Board,
herein called the "DISTRICT.”

FROM: F&/%a (70)’1.‘"5771(,(([(.&7’} Flﬂtj }\fo’c’ /ﬁ/D/)’JF’/)T

(Proper Name of Bidder)

Pursuant to and in compliance with your Notice Inviting Bids and the other documents
relating thereto, the undersigned Bidder, having become familiarized himselfwith the terms
of the contract, the local conditions affecting the performance of the contract and the cost of
the work at the place where the work is to be done, hereby proposes and agrees to perform
within the time stipulated, the contract, including all of its component parts, and everything
required to be performed, including its acceptance by the DISTRICT, and to provide and
furnish any and all of the labor, materials, tools, expendable equipment, and all utility and
transportation services necessary t0 perform the contract and complete in a workmanlike
manner all of the work required in connection with the following:

Group 10 - Modernization Project (Bid #F08-14)
Cole, Cypress, and Highland-Pacific Elementary Schools

Bid Package scope category number indicated below for the construction of the project known
as Group 10 - Modemization Project (Bid #F08-14) in DISTRICT described above, all in strict
conformance with the drawings and other contract documents on file at the Business Office of

said DISTRICT for amounts set forth herein.

Package Description:
No:
D 01 . HAZMAT ABATEMENT AND INTERIOR DEMOLITION

02 . SITEWORK, RAILINGS, AND FENCING
[ ] 03 - GENERAL CONSTRUCTION
[ Joa4 - PLUMBING AND HVAC
[ ]os - ELECTRICAL

2. ADDENDA
The undersigned has thoroughly examined any and all Addenda (if any) issued during the
bid period and Is thoroughly familiar with all contents thereof and acknowledges receipt of
the following Addenda; (Bidder to list all addenda)
ADDENDUM NO. _I DATE RECENVED oé_ lo-2el o
ADDENDUM NO. _2 DATERECEVED {4 [o 2ol
ADDENDUM NO. _2% DATERECEIVED 4[4y 2ol
ADDENDUM NO. DATE RECEIVED il ' '
ADDENDUM NO. DATE RECEIVED
ADDENDUM NO. DATE RECEIVED
ADDENDUM NO. DATE RECEIVED
San Bernardino City Unlfiad School District Bid Form
Standard Specifications 00100
Group 10 - Modemlzation Project {Bid # F08-14) Bid lssuance Set
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ALLOWANCES:

Included in the Total Base Bid for each Bid Package are the Allowances identified bellow.
ltems covered by Allowances shall be provided for such amounts and by such persons or

firms as the District may direcl.

BID PACKAGE 01 ALLOWANCES

Al

A2

A3

Ad

Unforeseen Abatement / Demolition $25,000

Additional effort, over and above contract work, for unforeseen abatement or
demolition work.

Unforeseen Conditions at Cole ES $9,800

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $6,300

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $6,700

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bld package al Highland-Pacific Elementary School.

BID PACKAGE 02 ALLOWANCES

A5 Unforeseen Site Conditions
$25,000
Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are not readily discemable prior to
excavation.

A6 Unforeseen Access Compliance Repairs $20,000
Additional effort, over and above contract work, due to existing conditions,
observable only afler demolilion, which require immediate repair prior to instaliation
of Access Compliance components. Repairs will be forwarded lo DSA, via field
Change Directive, to document the repairs.

A7 Supplemental Restoration of Contractor Lay Down Areas $20,000
Additional work associated with bringing extra lawn area at designated Contractor
staging area and lay down area back to current conditions upon completion of trailer
demobilization. This work is supplemental fo the worlk already identified within the
contract documenis and the Summary of Work section 01010.

AB Unforeseen Conditions at Cole ES $17.000
Additional effort, over and above coniract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

San Bernardino City Unlfled School District Bid Form
Standard Speclfications 00100
Group 10 - Medemnlzatlon Project (Bid # FOB-14} Bld Issuance Set
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AS

A10

Unforeseen Conditions at Cypress ES $16,900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $12,000

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 03 ALLOWANCES

Al

A2

A13

A14

A15

A16

Unforeseen Structural Repairs $100,000

Additional effort, over and above contract work, due to existing conditions,
observable only afier demolition, which require immediate repair, i.e. termite
damage, dry rot, damaged bracing and repairs necessitated as a result of the
certification investigation process or other. Repairs will be forwarded to DSA, via
field Change Directive, to document the repairs.

Unforeseen Access Compliance Repairs $10,000

Additional effort, over and above contract work, due to existing conditions,
observable only after demolition, which require immediate repair prior to instaliation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

Additional Moving $70,000

Additional work associated with the relocation of classrooms during the course of
the project. This work is supplemental to the work already identified within the
contract documents and the Summary of Work section 01010.

Unforeseen Conditions at Cole ES 348,400

Additional effort, over and above contraci work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $28,600

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $38,500

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BiD PACKAGE 04 ALLOWANCES

A17  Additional Mechanical $30,000
Additional Mechanical (Plumbing or HVAC) work to be used at the District's
discretion.

A18 Unforeseen Conditions at Cole ES $9,400
Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

San Bernardino Clty Unlifled School District Bid Form
Standard Speclfications 00100
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A19

A20

Unforeseen Conditions at Cypress ES $3,900

Additional effort, over and above contract work, for unforeseen condilions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $7.900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 05 ALLOWANCES

A21 Unforeseen Site Conditions $25,000
Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are nol readily discernable prior to
excavation.

A22 Unforeseen Fire Alarm and Electrical $30,000
Additional effort, over and above contract work, due 1o existing conditions,
observable only after demnolition, which require immediate repair in order to install
new fire alarm and electrical items. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

A23 Unforeseen Conditions at Cole ES $15.400
Additional effort, over and above conlract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

A24 Unforeseen Conditions at Cypress ES $44,300
Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

A25 Unforeseen Conditions at Highland-Pacific ES $34,900
Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

San Bernardino Clty Unifled School District Bid Form
Standard Speclfications 00100
Group 10 - Modamlzation Project (Bid # F08-14) Bid Issuance Set
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4, BASE BIDS AND ALTERNATES:

41 BASEBIDS:
Complete only items that apply to the Bid Package you are turning a bid in for.

BID PACKAGE 01 — HAZMAT ABATEMENT AND INTERIOR DEMOLITION

BP01 BASE BID
(WORDS):

BP01 BASE BID
(NUMBERS): $

BP01 ALLOWANCES:
{(WORDS): Forty Seven Thousand Eight Hundred Dollars

BP0 ALLOWANCES
{(NUMBERS): $47,800

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 01:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 01:
(NUMBERS) $

BID PACKAGE 02 - SITEWORK, RAILINGS, AND FENCING

BP02 BASE BID = o o

(WORDS): SEUAn Hwolu[/ ol oo~ Tt\ S el &(/
BP02 BASE BID J £ vapdy
(NUMBERS): $ 12[ 4 L 0o — Lall

&

BP02 ALLOWANCES:

(WORDS): One Hundred Ten Thousand Nine Hundred Dollars
BP02 ALLOWANCES

(NUMBERS): $110,900

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 02:
(WORDS)

TOTAL BASE BID &
ALLOWANGES for BID
PACKAGE 02:
(NUMBERS) $

h Vs~

San Bernardino City Unified School District Bid Form
Standard Specifications 00100
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BID PACKAGE 03 — GENERAL CONSTRUCTION
BF03 BASE BiD

(WORDS):
BP03 BASE BID
{NUMBERS): $

BP03 ALLOWANCES:
(WORDS): Two Hundred Ninety Five Thousand Five Hundred Dollars

BP03 ALLOWANCES
(NUMBERS): $295,500

TOTAL BASEBID &
ALLOWANCES for BID

PACKAGE 03:
{WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PAGKAGE 03:

{NUMBERS) $

BID PACKAGE 04 — PLUMBING AND HVAC

BP04 BASE BID
(WORDS):

BP04 BASE BID
(NUMBERS}: $

BP04 ALLOWANCES:
{WORDS}: Fifty One Thousand Two Hundred Dollars

BPO4 ALLOWANCES
{NUMBERS): $51,200

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 04:
{(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 04:
{NUMBERS}) $

San Bemmardine City Unified School District Bid Form
Standard Speclfications 00100
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BID PACKAGE 05 - ELECTRICAL
BPO6 BASE BID

{WORDS):
BP0O5 BASE BID
{NUMBERS): $

CES: .
(Bngiﬁlgl).:OWAN . One Hundred Forty Nine Thousand Six Hundred Dollars

BF0S ALLOWANCES
(NUMBERS): $149,600

TOTAL BASEBID &
ALLOWANCES for BID

PACKAGE 05:
{WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 05:
(NUMBERS) $

Each individual bid term shall be determined from visiting the work site, reviewing the plans
and specification and all other portions of the Project documents, and shall include all items
necessary to complete the work, including the assumption of all obligations, duties, and
responsibilities necessary to the successful completion of the contract, and the furnishing of
all materiafs and equipment required to be incorporated in and form a permanent pari of the
work, the furnishing of tools, equipment, supplies, transporiation, facilities, labor,
superintendence, and services required to perform and complete the work, and bonds,
insurance and submittals, all as per the requirements of the Project documents, whether or
not expressly listed or designated.

4.2  ALTERNATES:
There are no Bid Alternates for this project.

TIME FOR COMPLETION: The aggregate sum total work of all individual prime éontractors
to the DISTRICT comprises the entire “Project” and shall be commenced and completed in
conformance with the Project Construction Schedule. The entire Project shall be completed

DI‘STRIQT‘S_ IGHT TO REJECT: Itis understood that the DISTRICT reserves the right to
reject this bid and that the bid shall remain open to acceptance and is irrevocable for a
period of one hundred twenty (120) days.

BID SECURITY: The required bid security in the amount of not less than t 0
of the bid is attached hereto, en percent (10%)

San Bemardine City Unified Schoot District Bid Form

Standard Specifications

Group 10 - Modernization Project (Bid # F08-14) Bid lssuangao 131?
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10.
1.

12.

13.

PROPOSED SUBCONTRACTORS: The required list of proposed subcontractars is
attached hereto. Bidder understands and acknowledges that all subcontractors providing
goods and services in excess of $50,000.00 must be bonded in accordance with the
Subletting and Subcontracting Fair Practices Act. (Refer to Noftice Inviting Bids.)

NON-COLLUSION AFFIDAVIT: The required notarized Non-coliusion Affidavit is attached
hereto.

SITE VISIT CERTIFICATION: The required Site Visit Certification is attached hereto.

DVBE CERTIFICATION: The required Disabled Veteran Business Enterprise (DVBE)
certification forms are attached hereto.

CRIMINAL BACKGROUND CHECK CERTIFICATION: The required Certification Criminal
Background check will be submitled prior to CONTRACTOR commencing work on the
Project and in accordance with the Notice Inviting Bids.

FAITHFUL PERFORMANCE AND PAYMENT BOND: It is understood and agreed that if
written notice of the acceptance of this bid is mailed, FAXED, or delivered to the
undersigned after the opening of the bid, and within the time this bid is required to remain
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute
and deliver to the DISTRICT a contract in the form attached hereto in accordance with the
bid as accepted, and that it will also furnish and deliver to the DISTRICT six (6) executed
copies of the Faithful Performance Bond and a separate Payment Bond as specified, and
certificates of insurance, all within five (5) calendar days after receipt of notification of the
award. Bidder further agrees that the work under the contract shall be commenced by the
bidder, if awarded the contract, on the date to be siated in the DISTRICT's “Notice 1o
Proceed”, and shall be completed by the bidder at the time specified in the conlract
documents.

San Bernardino City Unlified School District Bid Form
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14.

PROPER ADDRESS: Notice of Award Contract or other correspondence should be

addressed to the undersigned al the address stated helow.

\[ll%’i VL el W2 m{ s DR

'/”R Ly ot <>t‘flc (\ﬂ(j G950 X

185. NAME(S) OF PRINCIPALS: The names of all persons interested in the foregoing proposal
as principals are as follows:
AxvToun  FATA
(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state |egal
name of corporation, also names of the president, secretary treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners
composing firm; if bidder or other interested person is an individual, state first and last
names in full.)
16.  The undersigned bidder declares that the bidder is licensed in accordance wilh the act
providing for registration of contractors and the documentation of licensure is as follows:
License No. Classification Expiration Date
55 C2 13 — _
1. Aol AT ![/ Y //20’/
2.
3.
4.
5.
If the bidder is a joint venture, gach member of the joint venture must include the above
information.
Bidder certifies that the above-mentioned license(s) entitles bidder to provide the work, that
such license will be in full force and effect throughout the duration of performance under this
contract, and that any and all subcontractors to be employed by the undersigned will have
appropriate licenses.
San Bernardino City Unifled School District Bid Form
Standard Speclfications 00100
Group 10 - Modernization Project {Bid # F08-14) Bid Issuance Set
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17.

18.

19,

20.

21.

22.

FORFEITURE _OF_SECURITY: In the event the bidder to whom the Notice of Award
Contract is given fails or refuses to post the required bonds and return executed copies of
the agreement form within five (5) calendar days from the date of receiving the Notice of
Award. the DISTRICT may declare the Bidder's bid deposit or bond forfeited as liquidated

damages

ASSIGNMENT OF RIGHTS, TITLEAND INTEREST IN CAUSES OF ACTION: Pursuantto
Section 4552 of the Govemment cade, in submitting a bid to the DISTRICT, the bidder offers
and agrees that if the bid is accepted, it will assign to DISTRICT all rights, title, and inferest
in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Section 15) or under the Cartwright Act (Chapler 2 (commencing with Section 16700) of Part
2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
materials, or services by the bidder for sale to the purchasing body pursuant to the bid.
Such assignment shall be made and become effective at the time and purchasing body
tenders final payment to the bidder.

IRCA: The bidder hereby certifies that itis, and al all times during the performance of work
hereunder shall be, in full compliance with the provisions of the Immigration Reform and
Control Act of 1986 (“IRCA") in the hiring of its employees, and the bidder shall indemnify,
hold harmless and defend the DISTRICT against any and all aclions, proceedings, penallies
or claims arising out of the bidder's failure to comply strictly with the IRCA.

FINANCIAL STATEMENTS: Itis understood and agreed that if requested by the DISTRICT,
ihe bidder shall fumnish a notarized financial statement, references and other information
required by the DISTRICT sufficiently comprehensive to permit an appraisal of bidder's
ability to perform the contract.

LIQUIDATED DAMAGES: The undersigned hereby warrants that all work shall be
completed within Four Hundred Four (404) consecutive calendar days from the date
specified on the Notice to Proceed issued by the DISTRICT. Time is of the essence. The
undersigned agrees that failure 1o complete the work within the time set forth herein will
result in the imposition of liquidated damages for each consecutive calendar day of delay in
the amount of one thousand dollars ($1,000.00).

Contractor is to refer to Section 01310 Project Construction Schedule for duration of
individual activities contained within the Four Hundred Four (404} calendar day project
requirement. Liquidated damages may be assessed if any individual activity duration
exceeds the time indicated for that activity on the Project Construction Schedule.

CHANGE ORDER REQUESTS: Itis understood and agreed that all change order requests
must be submitted in the form set forth in the Project documents. The amount of allowable
charges submitted pursuant to a change order shall be limited to the charges allowed by the
General Conditions. Indirect, consequential and incidental costs, project management
costs, extended home office and field office overhead, administrative costs and profit and
other charges not specifically authorized by the General Conditions will not be allowed.

San Bernardino City Unified Schoaol District Bid Form
Standard Specifications 00100
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The undersigned certifies (or declares) under penalty of perjury under the laws of the State of
California that the foregoing is true and correct.

ol (:Jf\q,\urk LN %(ﬁf\,{ﬁ/c’{!‘“m\j ‘
Name of Corporation, Joint Venture, Partrership or Sole Proprietorship
1qi2s Vinlog Lol DR R ver s«0
Address :

Telephone: 0{75 ‘—« 4?6 ?7 ’2 ’é
Avicu p EAT QD

Proper Name of Bidder Empowered to Sign on
Behalf of Corporation, Parinership or Sole Proprietor

C‘u/'?,

Signature of Bidder

lockazsoy

Signature of Bidder {If more than one is required)

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signature of authorized officers of agents and the document shall bear the
corporate seal; if bidder is a partnership, the true name of the firm shall be set forih above
together with the signature of the partner or partners authorized to sign contracts on behalf
of the parinership; and if bidder is an individual, his or her signature shall be placed above.
If the bidder is a Joint Venture all individuals empowered by the Joint Venture Agreement
must sign.

ATTACHMENTS TO BE RETURNED BY BIDDER:

To be submitted with Bid Form. Refer to Notice Inviting Bids For Submittal Deadline:
Section 00110, Noncollusion Affidavit

Section 00120, Site Visit Certification

Section 00130, Certification of Compliance with DVBE Policy

Section 00140, Proposed Subcontractors

Section 00150, Bid Bond

Section 00160, Bidder References and Responsibility Information

o be Returned With Executed Contract of Successful Bidder.
Section 00200, Agreement Between District and Contractor
Certificate Regarding Workers' Compensation

Drug-Free Workplace Certification

Statement of Intent to Meel DVBE Participation Goal
Faithful Performance Bond Form

Payment Bond Form

Vendor Tax Information

Cenrtification of Non-Ufilization of Asbestos Material
Prime/General Coniractor Information

Contractor Prevailing Wage Compliance Certification
Guarantee

Criminal Records Checks Gertification Farms

CONONBONSY DO A ONS

— D
Mo

San Barnardine City Unifled School District Bid Form
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ATTACHMENT NO. 4 TO BID FORM

PROPOSED SUBCONTRACTORS

Project. Group 10 - Modemization Project
Cole, Cypress, and Highland-Pacific Elementary Schools

Bid No.:F08-14

In compliance with the Subletting and Subcontracting Fair Practices Act (Public Contract Code
commencing at Section 4100} and any amendments thereof, each bidder shall set forth below:

(a) The name and the location of the place of business of each subcontractor who will perform
work or labor or render service to the prime contractor in or about the construction of the
work or improvement, or a subcontractor licensed by the State of California, who, under
subcontract to the prime contractor, specially fabricates and installs a portion of the work or
improvement according to detailed drawings contained in the plans and specifications, in an
amount in excess of one-half of 1 percent of the prime contractor’s total bid or, in the case of
bids or offers for the construction of streeis or highways, including bridges, in excess of one-
half of 1 percent of the prime contractor's total bid or ten thousand dollars ($10,000),
whichever is greater.

Any information requested by the officer, department, board, or commission conceming any
subconiractor who the prime contractor is required to list under this subdivision, other than
the subcontractor's name, description of work, and location of business, may be submitted
by the prime contractor up to 24 hours after the deadliine established by the officer,
department, board, or commission for receipt of bids by prime contractors.

(b) The portion of the work which will be done by each subcontractor under this act.

The prime contractor shall list only one subcontractor for each such portion as is defined by
the prime contractor in this bid.

If a prime contractor fails to specify a subcontractor or if a prime confractor specifies more
than one subcontractor for the same portion of work to be performed under the contract in
excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or
offers for the construction of streets or highways, including bridges, in excess of one-half of
1 percent of the prime contractor’s total bid or ten thousand dollars ($10,000), whichever is
greater, he shall be deemed to have agreed that he is fully qualified and licensed to perform
that portion himself per the requirements of the Information for Bidders, page 8, and that he
shail perform that portion himself.

No prime contractor whose bid is accepted shall:
(a) Substitute any subcontractor,

(b) Permit any subcontractor to be voluntarily assigned or transferred or allow it to be
performed by anyone other than the original subcontractor listed in the original bid, or

San Bemardino City Unified School District Proposed Subconltraclors
Standard Specifications {Attachment No. 4 to Bid Form)
Group 10 - Modemnization Project (Bid # F08-14) 00140
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(c) Sublet or subcantract any portion of the work in excess of one-half of one percent of
the prime contractor's total bid as to which his original bid did not designate a
subcontractor, except as authorized in the Subletting and Subcontracting Fair

Practices Act.

Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the
prime contractor's total bid as to which no subcontractor was designated in the original bid shall only
be permitted in cases of public emergency or necessity, and then only after a finding reduced to
writing as a public record of the authority awarding this contract setting forth the facts constituting
the emergency or necessity.

A prime contractor violating any of the provisions of Section Public Contract Code Section 4100 et
seq. shall be deemed to be in violation of this contract and the DISTRICT may exercise the option,
in its own discretion, of (1) canceling the contract or (2} assessing the prime contractor a penalty in
an amount of not more than ten percent (10%) of the amount of the subcontract involved.

Prime Contractors bidding this work shall require, pursuant to Public Contract code article 4108, all
subcontractors providing labor and materials in excess of $50,000.00 to supply an original signature
and fully executed 100% Faithful Performance and 100% Payment Bond. All prime contractors
bidding on this work must specify this requirement for subcontractor bonds in their written or
published request for subcontractor bids. Failure to comply with this requirement shall not preclude
contractor from complying with the subcontractor bonding requirements.

Bonds are required for each specification section or combination of sections which exceed(s) the
limit listed above.

The practice of issuing separate purchase orders andf/or subcontracts for the purpose of
circumventing the subcontractor bonding requirement shall not serve to exempt the Contractor from

these requirements.

No payments, except for a reimbursement payment to the Prime Contractor for the cost of the Prime
Contractor's own Faithful Performance and Payment Bonds, shall be made to the Prime Contractor
until the Prime Contractor provides the aforementioned subcontractor bonds to the DISTRICT

through the Construction Manager.

San Bernardino City Unified School District Proposed Subconliractors
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DESIGNATION OF SUBCONTRACTORS

Location & Place

Portion of Work Subcontractor of Business

A iﬂ}VtQT /2:: LI:;JJ\L E;l’\éjh\ net Mjuj) /R L \Ldt S‘AA_;_,

S‘rgh,m FoY4 SNoln Ji Q,f'(é‘/un

San Bemardino City Unified School District

Standard Specifications
Group 10 - Modemization Project (Bid # F08-14)
Cole, Cypress, and Highland-Pacific Elementary Schools
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EID FORM

San Bernardino City Unified School District, acting by and through its Governing Board,
herein called the "DISTRICT.”

TG

Harik Construction, Inc.

FROM:____
iFProper Name of Bidder)

Pursuant io and in compliance with your Notice Inviting Bids and the other documents
relating thereto, the undersigned Bidder, having become familiarized himself with the {erms
of the contract, the local conditions affecting the performance of the contract and the cost of
the work at the place where the work is to be done, heredy proposes and agrees to perform
within the time stipulated, the contract, including all of its component parts, and everything
required 1o be performed, including its accepiance by the DISTRICT, and to provide and
furnish any and all of the labor, materials, iools, expendable equipment, and all utility and
transportation services necessary to perform the contracl and complete in a workmanlike
manner all of the work required in connection with the following:

Group 10 - Modernization Project (Bid #F08-14)
Cole, Cypress, and Highland-Pacific Eilementary Schools

Bid Package scope category number indicated below for the construction of the project known
as Group 10 - Modernization Project (Bid #F08-14) in DISTRICT described above, all in strict
conformance with the drawings and other contract documents on file at the Business Office of
said DISTRICT for amounts set forth herein.

Package Description:
No:
| |o1. HAZMAT ABATEMENT AND INTERIOR DEMOLITION
@fs?_ . SITEWORK, RAILINGS, AND FENCING
[ ] o3 . GENERAL CONSTRUCTION
| |04 - PLUMBING AND HVAC

[ |os - ELECTRICAL

2. ADDENDA

The undersigned has thoroughly examined any and all Addenda (if any) issued during the
bid period and is thorcughly familiar with all contents thereof and acknowledges receipt of

the following Addenda: (Bidder to list all addenda)

DATE RECEIVED With original bid package

DATE RECEIVED  May 28, 2010
DATE RECEIVED ~ June 8, Z0ID
DATE RECEIVED n mlin
DATE RECEIVED DR
DATE RECEIVED  __ =
DATE RECEIVED

ADDENDUM NO.
ADDENDUM NO.
ADDENDUM NO.
ADDENDUM NO.
ADDENDUM NO.
ADDENDUM NO.
ADDENDUM NO.

T

San Bernardino City Unified Schoaol District
Standard Specifications

Group 10 - Modernization Project (Bid # F08-14) Bid lasuance Sal
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ALLOWANCES:

tncluded in the Total Base Bid for each Bid Package are the Allowances identified bellow.
ltems covered by Allowances shall be provided for such amounts and by such persons or

firms as the District may direct,

BID PACKAGE 01 ALLOWANCES

A1l

A2

A3

A4

Unforeseen Abatement / Demolition $25,000

Additional effort, over and above contract work, for unforeseen abatement or
demolition work.
Unforeseen Conditions at Cole ES $9,800

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

P
$6,300

Unforeseen Conditions at Cypress ES

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $6,700

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 02 ALLOWANCES

A5

Ab

A7

A8

Unforeseen Site Conditions

325,000

Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are not readily discemable prior to
excavation.

Unforeseen Access Compliance Repairs $20,000

Additional effort, over and above contract work, due o existing conditions,
observable only after demolition, which require immediale repair prior to installation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

Supplemental Restoration of Contractor Lay Down Areas $20,000

Additional work associated with bringing extra lawn area at designated Contractor
staging area and iay down area back to current conditions upon completion of trailer
demobilization. This work is supplemental to the work already identified within the
contract documents and the Summary of Work section 01010.

Unforeseen Conditions at Cole ES $1Z,Gdb

Additional effort, over and above coniract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

San Bernardino City Unified Schoo! District Bid Form
Standard Specifications 00100
Group 10 - Modernization Project (Bid # F08-14) Bid Issuance Set
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AS Unforeseen Conditions at Cypress ES 316,

Additional effort, over and above contract work, for unforeseen conditions relafed to
the work of this bid package at Cypress Elementary School,
A10 Unforeseen Conditions at Highland-Pacific ES $12,000

Additional effort, over and above coniract work, for unforeseen conditions relafed to
the work of this bid package at Highland-Pacific Elemeniary School.

BID PACKAGE 03 ALLOWANCES

A1 Unforeseen Structuraf Repairs

Additional effort, over and above contract work, due to existing conditighs,
observabie only after demolition, which require immediate repair, i.e. termite
damage, dry rot, damaged bracing and repairs necessitated as a result of the
certification investigation process or other. Repairs will be forwarded {o DSA, via
field Change Directive, io document the repairs.

$100,000~

A12 Unforeseen Access Compliance Repairs $10,000

Additional effort, over and above coniract work, due to existing conditions,
observable only after demolition, which require immediate repair prior to installation
of Access Compiiance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

A13 Additional Moving $?D;060

Additional work associated with the relocation of classrooms during the course of
the project. This work is supplemental to the work already identified within the
contract documents and the Summary of Work section 01010.

A14 Unforeseen Conditions at Cole ES $48,£/1Q(5

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

A15 Unforeseen Conditions at Cypress ES $28,§GD

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Eiementary Schoot,

A16 Unforeseen Conditions at Highland-Pacific ES $38,500

Addifional efiort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

-

BID PACKAGE 04 ALLOWANCES

A17 Additional Mechanical $30,000
Additional Mechanical (Plumbing or HVAC) work to be used at the District's
discretion,

A18 Unforeseen Conditions at Cele ES $9,400

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

8an Bernardino City Unified Schoot District Bid Form
Standard Specifications 00100
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A19

A20

Unforeseen Conditions at Cypress ES $3,800

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highiand-Pacific ES $7,900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 05 ALLOWANCES

A21

A22

A23

A24

A25

Unforeseen Site Conditions $25,000

Additional effort, over and above contract work, due to existing soil conditions or
obstructions encountered during trenching which are not readily discernable prior to

excavation.
Unforeseen Fire Alarm and Elecirical $30,000

Additional effort, over and above contract work, due to existing conditions,
observable only after demolition, which require immediate repair in order to install
new fire alarm and electrical items. Repairs will be forwarded to DSA, via field

Change Directive, to document the repairs.
Unforeseen Conditions at Cole ES $15,400

Additiona! effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $44.300

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Eiementary School.

Unforeseen Conditions at Highland-Pacific ES $34,900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

San Bernardino Cify Unified School District Bid Form
Standard Specifications 00100
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4 BASE BIDS AND ALTERNATES:

4.1 BASE BIDS:
Complete only items that apply to the Bid Package you are turning a bid in for.

BID PACKAGE 01 - HAZMAT ABATEMENT AND INTERIOR DEMOLITION

BP01 BASE BID n/a
{(WORDS): '

BP01 BASE BID - R N -
(NUMBERS); $ K/ / 4 1 7

A § T r—
BP01 ALLOWANCES:

(WORDS}): Forty Seven Thousand Eight Hundred Dollars

BPO1 ALLOWANCES
(NUMBERS): $47,800

TOTAL BASE BID &
ALLOWANCES forBID em ,
PACKAGE 01: ===
(WORDS)

TOTAL BASE BID & i
ALLOWANCES for BID

PACKAGE 01:

(NUMBERS) $ —a "N T IS u

BID PACKAGE 02 - SITEWORK, RAILINGS, AND FENCING

WORDS): Eeld pedn A ot froe o e h Ll

BP02 BASE BID .
(NUMBERS): s Y22 (66 -~

BP02 ALLOWANCES:

{WORDS): One Hundred Ten Thousand Nine Hundred Dollars
BP02 ALLOWANCES

(NUMBERS): $110,900

TOTAL BASE BID &
ALLOWANCES for BID

A ) r 2 A
PACKAGE 02: 7 77
(WORDS) ML /[wcc/u / %m{‘ %&w %‘u/—»( //@ééu—-
TOTAL BASEBID & o
ALLOWANCES for BID

PACKAGE 02: s ? 3 3‘600 e,
7

(NUMBERS)

San Bernardine City Unified School District Bid Form
Standard Specifications 00100
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BID PACKAGE 03 - GENERAL CONSTRUCTION

BPO3 BASE BID
(WORDS): _____ n/a m el Tl o
BP03 BASE BID

(NUMBERS): $ L .

BP03 ALLOWANCES:
{WORDS): Two Hundred Ninety Five Thousand Five Hundred Dollars

EP03 ALLOWANCES

(NUMBERS): $295,500

TOTAL BASE BID &

PACKAGE 03;
{WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 03:
(NUMBERS) $ 2 B s

ALLOWANCES forBID " n m =l ey

BID PACKAGE 04 — PLUMBING AND HVAC
BP04 BASE BID n/a

BP04 BASE BID
(NUMBERS): $ i = Tm e

BP04 ALLOWANCES:
{WORDS): Fifty One Thousand Two Hundred Dollars

(WORDS): _ — M =

BP04 ALLOWANGCES
{(NUMBERS): $51,200

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 04:
(WORDS)

TOTAL BASE BID & } il -
ALLOWANCES for BID
PACKAGE 04;

(NUMBERS) $

San Bernardino City Unified School District Bid Form
Standard Specifications 00100
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BID PACKAGE 05 - ELECTRICAL

BP0S BASE BID
(WORDS): n/a S e e e
BPO5 BASE BID

(NUMBERS): $ . | R R

BPO5 ALLOWANCES:
(WORDS): One Hundred Forty Ning Thousand Six Hundred Dollars

BPO5 ALLOWANCES
(NUMBERS): $145,600

TOTAL BASE BID &
ALLOWANCES for BID L )

PACKAGE 05: — PR S
(WORDS)

TOTAL BASE BID &

ALLOWANCES for BID

PACKAGE 05:

(NUMBERS) $ o

Each individuat bid term shall be determined from visiting the work site, reviewing the plans
and specification and all other portions of the Project documents, and shall inciude all items
necessary to complete the work, including the assumption of all obligations, duties, and
responsibilities necessary to the successful completion of the contract, and the furnishing of
all materials and equipment required {o be incorporated in and form a permanent part of the
work, the furnishing of tools, equipment, supplies, transportation, facilities, labor,
superintendence, and services required {o perform and complete the work, and bonds,
insurance and submittals, all as per the requirements of the Project documents, whether or

not expressly listed or designated.

4.2  ALTERNATES:
There are no Bid Aiternates for this project.

5. TiIME FOR COMPLETION: The aggregate sum tetal work of all individual prime contractors
to the DISTRICT comprises the entire "Project” and shall be commenced and completed in
conformance with the Project Construciion Schedule. The entire Project shall be completed
within Four Hundred Four {404) consecutive calendar days. Bidder acknowledges liability
for liquidated damages in the amount as stipulated in the Agreement, and not as a penalty,
for each calendar day of delay for which CONTRACTOR has contributed to or caused until

the complete project is completed and accepted.

6. DISTRICT'S RIGHT TO REJECT: itis understood that the DISTRICT reserves the right to
reject this bid and that the bid shall remain open to acceptance and is irrevocable for a

period of one hundred twenty {(120) days.

7. BID SECURITY: The required bid security in the amount of not less than ten percent (10%)
of the bid is attached hereto.

San Bernardino City Unified School District Bid Form
Standard Specifications 00100
Group 10 - Modernization Project (Bid # F08-14) Big Issuance Set
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10.
.

t2.

13.

PROPOSED SUBCONTRACTORS: The required list of proposed subcontractors is
attached hereto. Bidder understands and acknowledges that all subcontractors providing
goods and services in excess of $50,000.00 must be bonded in accordance with the
Subletling and Subcontracting Fair Practices Act. (Refer to Notice Inviting Bids.)

NON-COLLUSION AFFIDAVIT: The required notarized Non-coltusion Affidavit is attached
hereto.

SITE VISIT CERTIFICATION: The required Site Visit Certification is attached hereto.

DVBE CERTIFICATION: The required Disabled Veteran Business Enterprise (DVBE)
certification forms are attached hereto.

CRIMINAL BACKGROUND CHECK CERTIFICATION: The required Certification Criminal
Background check will be submitted prior to CONTRACTOR commencing work on the

Project and in accordance with the Notice Inviting Bids.

FAITHFUL PERFORMANCE AND PAYMENT BOND: H is understood and agreed that if
written notice of the acceptance of this bid is mailed, FAXED, or delivered to the
undersigned after the opening of the bid, and within the time this bid is required to remain
open, or at any fime thereafter before this bid is withdrawn, the undersigned will execute
and deliver to the DISTRICT a contract in ihe form attached hereto in accordance with the
bid as accepted, and that it will also furnish and deliver to the DISTRICT six (6) execuied
copies of the Faithful Performance Bond and a separate Payment Bond as specified, and
certificates of insurance, all within five (5) calendar days after receipt of notification of the
award. Bidder further agrees that the work under the contract shall be commenced by the
bidder, if awarded the contract, on the date to be stated in the DISTRICT's "Notice to
Proceed”, and shall be completed by the bidder at the time specified in the contract

documents.

San Bernardino City Unified School District Bid Form
Standard Specifications 00100
Group 10 - Modernization Project (Bid # F08-14) Bid Issuance Set
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14. PROPER ADDRESS: Notice of Award Contract or other correspondence should be
addressed o the undersigned at the address stated below.
175 W, Arrow Highway, Glendora, CA 91740

15. NAME(S) OF PRINCIPALS: The names of all persons interested in the foregoing proposal
as principals are as follows:
Chaker Mustapha, President

(IMPORTANT NOTICE: [f bidder or other interested person is a corporation, state legal
name of corporation, also names of the president, secretary treasurer, and manager thereof;
if @ co-partnership, state true name of firm, also names of all individual co-partners
composing firm; if bidder or other interested person is an individual, state first and last

names in full.)

16 The undersigned bidder declares that the bidder is licensed in accordance with the act
providing for registration of contractors and the documentation of licensure is as foliows:

License No Classification Expiration Date
4. 598592 B 7/31/10
2,
3.
4,
5.

If the bidder is & joint venture, each member of the joint venture must include the above
information.

Bidder certifies that the above-mentioned license(s) entitles bidder to provide the work, that
such license will be in full force and effect throughout the duration of performance under this
contract, and that any and all subcontractors to be employed by the undersigned will have

appropriate licenses.

San Bernardino City Unified School District Bid Form
Standard Specifications : 00100
Group 10 - Modernization Project (Bid # F08-14) Bid Issuance Set
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18.

1€,

20.

21,

22.

8an Bernardino City Unified School District

Standard Specifications

Group 10 - Modernization Project (Bid # F08-14)

Cole, Cypress, and Highland-Pacific Elementary Schools

FORFEITURE OF SECURITY: In the event the bidder to whom the Notice of Award
Contract is given fails or refuses to post the required bonds and return executed copies of
the agreement form within five (5) calendar days from the date of receiving the Notice of
Award, the DISTRICT may declare the Bidder's bid deposit or bond forfeited as liquidated

damages

ASSIGNMENT OF RIGHTS, TITLE AND INTEREST IN CAUSES OF ACTION: Pursuantto
Section 4552 of the Government code, in submitting a bid to the DISTRICT, the bidder offers
and agrees that if the bid is accepted, it will assign to DISTRICT all rights, title, and interest
in and to all causes of action it may have under Section 4 of the Clayion Act (15 U.S.C.
Section 18) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part
2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
materials, or services by the bidder for sale to the purchasing body pursuant to the bid.
Such assignment shall be made and become effective at the time and purchasing body

tenders final payment to the bidder.

IRCA: The bidder hereby certifies that it is, and at all times during the performance of work
hereunder shall be, in full compliance with the provisions of the Immigration Reform and
Control Act of 1986 ("IRCA”) in the hiring of its employees, and the bidder shall indemnify,
hold harmless and defend the DISTRICT against any and all actions, proceedings, penalties
or claims arising out of the bidder’s failure to comply strictly with the IRCA.

FINANCIAL STATEMENTS: It is understood and agreed that if requested by the DISTRICT,
the bidder shall furnish a notarized financial statement, references and other information
required by the DISTRICT sufficiently comprehensive to permit an appraisal of bidder's
ability to perform the contract.

LIQUIDATED DAMAGES: The undersigned hereby warrants that ali work shall be
completed within Four Hundred Four (404) consecutive calendar days from the date
specified on the Notice to Proceed issued by the DISTRICT. Time is of the essence. The
undersigned agrees that failure to complete the work within the time set forth herein will
result in the imposition of liquidated damages for each consecutive calendar day of delay in
the amount of one thousand dollars ($1,000.00).

Contractor is to refer to Section 01310 Project Construction Schedule for duration of
individual activilies contained within the Four Hundred Four (404) calendar day project
requirement. Liquidated damages may be assessed if any individual activity duration
exceeds the time indicated for that activity on the Project Construction Schedule.

CHANGE ORDER REQUESTS: Itis undersiood and agreed that all change order requests
must be submitted in the form set forth in the Project documents. The amount of allowable
charges submitted pursuant.to a change order shall be limited to the charges allowed by the
General Conditions. Indirect, consequential and incidental costs, project management
costs, extended home office and field office overhead, administrative costs and profit and
other charges not specifically authorized by the General Conditions will not be allowed.

Bid Form

00100

Bid Issuance Set
Page 40 of 11
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The undersigned certifies (or declares) under penalty of perjury under the laws of the State of
California that the foregoing is true and correct.

Harik Construction, Inc.
Name of Corporation, Joint Venture, Partnership or Sole Proprietorship

175 W. Arrow Highway, Glendora, CA 91740
Address
Telephone: (626) 859-0011

Chaker Mustapha
Proper Name ¢f Bidder Empowered to Sign on
Behalf of Corporgtion, Partnership or Sale Proprietor
d I

14
Shgrfatliré of Bidder

n/a
Signature of Bidder (If more than one is required)

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signalure of authorized officers of agents and the document shall bear the
corporate seal; if bidder is a partnership, the true name of the firm shall be set forth above
together with the signature of the partner or partners authorized to sign contracts on behalf
of the partnership; and if bidder is an individual, his or her signature shall be placed above.
If the bidder is a Joint Venture all individuals empowered by the Joint Venture Agreement

must sign.
ATTACHMENTS TO BE RETURNED BY BIDDER:

To be submitted with Bid Form. Refer to Notice inviting Bids For Submittal Deadline:
Section 00110, Noncollusion Affidavit

Section 00120, Site Visit Certification

Section 00130, Certification of Compliance with DVBE Policy

Section 00140, Proposed Subcontractors

Section 00150, Bid Bond

Section 00160, Bidder References and Responsibility Information

DO AWM

To be Returned With Executed Contract of Successful Bidder.
Section 00200, Agreement Between District and Contractor
Certificate Regarding Workers’ Compensation

Drug-Free Workplace Certification

Statement of Intent to Meet DVBE Participation Goal
Faithful Performance Bond Form

Payment Bond Form

Vendor Tax Information

Certification of Non-Utilization of Asbestios Matetial

. Prime/General Contractor Information

10. Contractor Prevailing Wage Compliance Certification

11. Guarantee

12. Criminal Records Checks Certification Forms

£0 20 @) @ B @ (D 0

w

San Bernardino City Unified School District Bid Form
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ATTACHMENT NO. 4 TO BID FORM

PROPOSED SUBCONTRACTORS

Project: Group 10 - Modernization Project

Cole, Cypress, and Highiand-Pacific Elementary Schools

Bid No.: F08-14

In compliance with the Subletting and Subcontracting Fair Practices Acl (Fublic Confract Code
commencing at Section 4100) and any amendments thereof, each bidder shail sel forih below:

The name and the location of the place of business of each subcontracior who will perform
work or labor or render service to the prime contractor in or about lhe construclion of the
work or improvement, or a subcontractor licensed by the State of California, who, under
subconiract to the prime contractor, specially fabricates and installs a portion of the work or
improvement according to detailed drawings contained in the plans and specifications, inan
amount in excess of ane-half of 1 percent of the pime contractor’s total bid or, in the case of
bids or offers for the construction of streets or highways, including bridges, in excess of one-
half of 1 percent of the prime contractor's fotal bid or ten thousand dollars ($10,000),

whichever is grealer.

(a)

Any information requested by the officer, department, board, or commission concerning any
subcontractor who the prime contractor is required to list under this subdivision, other than
the subconiractor's name, description of work, and location of business, may be submitted
by the prime coniractor up fo 24 hours after the deadline established by the officer,
department, board, or commission for receipt of bids by prime contractors.

{b) The portion of the work which will be done by each subcontractor under this act.

The prime contractor shall list only one subconiractor for each such portion as is defined by
the prime contractor in this bid.

If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more
than one subconiractor for the same portion of work to be performed under the contract in
excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or
offers for the construction of sireets or highways, including bridges, in excess of one-half of
1 percent of the prime contractor’s total bid or ten thousand dollars ($10,000), whichever is
greater, he shall be deemed to have agreed thal he is fully qualified and licensed to perform
that portion himself per the requirements of the Information for Bidders, page 8, and thathe

shall perform that portion himself.

No prime contractor whose bid is accepted shall:

(a) Substitute any subcontractor,

(b) Permit any subcontractor to be voluntarily assigned or transferred or allow it to be
performed by anyone other than the original subcontractor listed in the original bid, or

Proposed Subcontractors

San Bernardino Clty Unified School District
Standard Speclficatlons {Altachment No. 4 io Bid Form)
Group 10 - Modernization Project (Bid # F08-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schools Bid Issuance Sel
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(¢) Sublet or subcontract any partion of the work in excess of one-haif of one percent of
the prime contractor's total bid as to which his original bid did not designate a
subcontractor, except as aulhorized in the Subletting and Subcontracting Fair

Practices Act.

Subletting or subcontracting of any portion of the work in excess of one-half of ane percent of the
prime contractor’s total bid as to which no subcontractor was designated in the orginal bid shall only
be permitted in cases of public emergency or necessity, and then cnly afler a finding reduced to
writing as a public record of the authority awarding this contract setting forth the facts consiituting

lhe emergency or necessity.

Aprime contractor violating any of the-provisions-of Section Public Contract Code Section 4100 at
seq. shall be deemed to be in violation of this contract and the DISTRICT may exercise the option,
in its own dlscretion, of (1) canceling the contract or (2) assessing the prime contractor a penaity in
an amount of not more than ten percent (10%) of the amount of the subcontract involved.

Prime Contractors bidding this work shall require, pursuant to Public Contract code article 4108, all
subcontractors providing labor and matenals in excess of $60,000.00 to supply an original signature
and fully executed 100% Falthful Performance and 100% Payment Bond. All prime contractors
bidding on this work must specify this requirement for subcontractor bonds in their wrtten or
published request for subcontractor bids. Failure to comply with this requirement shall not preclude
contractor from complying with the subcontractor bonding requirements.

Bonds are required for each specification section or combination of sections which exceed(s) the
limit listed above. '

The practice of issuing separate purchase orders and/or subcontracts for the purpose of
circumventing the subcontractor bonding requirement shall not serve to exempt the Contractor from
these requirements. '

No payments, except for a reimbursement payment to the Prime Contraciorfor the cost of the Pnme
Contractor's own Faithful Performance and Payment Bonds, shall be made to the Prime Contractor

until the Prime Contractor provides the aforementioned subcontractor bonds to the DISTRICT
through the Construction Manager.

Propased Subconlractors

San Bemnardino Clty Unifled School District
Standard Speclfications {Attachment No. 4 to Bid Form)
Group 10 - Modernlzation Project (Bld # Fop-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schools Bid [ssuance Sel
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DESIGNATION OF SUBCONTRACTORS

Location & Place
Portion of Work Subcontractor of Business

4 frvins LisO@shL fephelt Jnde &S@t{«b 3

Cho 2amyg & mﬁﬁwg Prmors (a,

CHaiN LINK Fexce 7 R

T mm%ﬁ@ﬁ(a\

Hany RAIS
%

S/ans e ylfa e S‘cg/’t;* G Berpnpiis (=

SHAVE STRUTURES e M/ﬁ @,/C/L«E@q (a
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Harik Construction, Inc.
PROPER NAME OF BIDDER

—
BY:

San Bemardino City Unifled School District Proposed Subconlraclors
Standard Specificatlons {(Attachmenl No. 4 1o Bid Form)
Group 10 - Medernization Project (Bid # F08-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schools Bid Issuance Set
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EID FORM

TO: San Bernardino City Unified School District, acting by and through its Governing Board,
herein called the "DISTRICT."

FROM: USS Cal Builders, Inc.
(Proper Name of Bidder)

1. Pursuant to and in compliance with your Notice Inviting Bids and the other documents
relating thereto, the undersigned Bidder, having become farmniliarized himself with the terms
of the contract, the local condilions affecting the performance of the contract and the cost of
the work at the place where the work is to be done, hereby proposes and agrees to perform
within the time stipulated, the contract, including all of its component parts, and everything
required to be performed, including its acceptance by the DISTRICT, and to provide and
furnish any and all of the labor, materials, tools, expendable equipment, and all utility and
transportation services necessary to perform the contract and complete in a workmanlike
manner all of the work reguired in connection with the following:

Group 10 - Modernization Project {Bid #F08-14)
Cole, Cypress, and Highland-Pacific Elementary Schools

Bid Package scope category number indicated below for the construction of the project known
as Group 10 - Modernization Project {(Bid #F08-14) in DISTRICT described above, all in strict
conformance with the drawings and other contract documents on file at the Business Office of
said DISTRICT for amounts set forth herein.

Package Description:
No:
D 01 - HAZMAT ABATEMENT AND INTERIOR DEMOLITION

02 - SITEWORK, RAILINGS, AND FENCING
[ ]o03. GENERAL CONSTRUCTION

[ ] 04 - PLUMBING AND HVAC

[ ] os. ELECTRICAL

2 ADDENDA

The undersigned has thoroughly examined any and all Addenda (if any) issued during the
bid period and is thoroughly familiar with all conlents thereof and acknowledges receipt of
the following Addenda: (Bidder to list all addenda)

ADDENDUM NO. 1 DATE RECEIVED 6/4/10

ADDENDUM NO, 2 DATE RECEIVED 6/4/10

ADDENDUM NO. 3 DATE RECEIVED 6/14/10

ADDENDUM NO. DATE RECEIVED

ADDENDUM NO. DATE RECEIVED

ADDENDUM NO. DATE RECEIVED

ADDENDUM NO. DATE RECEIVED
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ALLOWANCES:

Included in the Total Base Bid for each Bid Package are the Allowances identified bellow.
Items covered by Allowances shall be provided for such amounts and by such persons or
firms as the District may direct.

BID PACKAGE 01 ALLOWANCES

A1

A2

A3

A4

Unforeseen Abatement / Demalition $25,000

Additional effort, over and above contract work, for unforeseen abatement or
demolition work.

Unforeseen Conditions at Cole ES $9,800

Additional effort, over and above coniract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $6,300

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $6,700

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 02 ALLOWANCES

A5 Unforeseen Site Conditions
$25,000
Additional effort, over and above contract work, due to existing soil condltions or
obstructions encountered during trenching which are not readily discernable prior to
excavation.

AB Unforeseen Access Compliance Repairs $20,000
Additional effort, over and above contract work, due to existing conditions,
observable only after demolition, which require immediate repair prior to installation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

A7 Supplemental Restoration of Contractor Lay Down Areas $20,000
Additional work associated with bringing extra lawn area at designated Contractor
staging area and lay down area back to current conditions upon completion of trailer
demobilization. This work is supplemental to the work already identified within the
contract documents and the Summary of Wark section 01010.

AB Unforeseen Conditions at Cole ES $17,000
Additional effort, over and above contract work, for unforesesn conditions related to
the work of this bid package at Cole Elementary School.
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A9

A10

Unforeseen Conditions at Cypress ES $16,900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this hid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $12,000

Additional effort, over and above contract work, for unforeseen conditions related ta
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 03 ALLOWANCES

A1

A12

A13

Al4

A15

A16

Unforeseen Structural Repairs $100,000

Additional effort, over and above contract work, due to existing conditions,
observable only after demolition, which require immediate repair, i.e. termite
damage, dry rot, damaged bracing and repairs necessitated as a result of the
certification investigation process or other. Repairs will be forwarded to DSA, via
field Change Directive, to document the repairs.

Unforeseen Access Compliance Repairs $10,000

Additional effort, over and above contract work, due to existing conditions,
observable only after demelition, which require immediate repair prior to installation
of Access Compliance components. Repairs will be forwarded to DSA, via field
Change Directive, to document the repairs.

Additional Moving $70,000

Additional work associated with the relocation of classrooms during the course of
the project. This work is supplemental o the work already identified within the
contract documents and the Summary of Work section 01010.

Unforeseen Conditions at Cole ES $48.400

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $26,600

Additional effort, over and above contract work, for unforeseen conditions related io
the wark of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $38,500

Additional effort, over and abave contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 04 ALLOWANCES

A17  Additional Mechanical $30,000
Additional Mechanical (Plumbing or HVAC) work to be used at the District's
discretion.

A18 Unforeseen Conditions at Cole ES 39,400
Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School,

San Bernardino City Unifled School District Bld Form
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$3,900
nd above contract work, for unforeseen condilions related to

A19 Unforeseen Conditions at Cypress ES

Additional effort, overa

the work of this bid package at Cypress Elementary School.
A20

Unforeseen Conditions at Highland-Pacific ES $7.900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.

BID PACKAGE 05 ALLOWANCES

A1

A22

A23

A24

A28

Unforeseen Site Conditions $25,000

Additional effort, over and above contract work, due to exisling soil conditions or

obstructions encountered during trenching which are not readily discernahle prior to
excavation.

Unforeseen Fire Alarm and Electrical $30,000
Additional effort, over and above contract work, due 1o existing conditions,
observable only after demolition, which require immediate repair in order to install
new fire alarm and electrical items. Repairs will be forwarded to DSA, via field
Change Directive, o document the repairs.
Unforeseen Conditions at Cole ES $15,400

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cole Elementary School.

Unforeseen Conditions at Cypress ES $44 300

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Cypress Elementary School.

Unforeseen Conditions at Highland-Pacific ES $34,900

Additional effort, over and above contract work, for unforeseen conditions related to
the work of this bid package at Highland-Pacific Elementary School.
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4, BASE BIDS AND ALTERNATES:

4.1 BASE BIDS:
Complete only items that apply to the Bid Package you are turning a bid in for.

BID PACKAGE 01 - HAZMAT ABATEMENT AND INTERIOR DEMOLITION

BP01 BASE BID
(WORDS):

BPO1 BASE BID
(NUMBERS): $

BPO1 ALLOWANCES:

{WORDS): Forty Seven Thousand Eight Hundred Dollars
BPOT ALLOWANCES
(NUMBERS): $47,800

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 01:
(WORDS})

TOTAL BASE BiD &
ALLOWANCES [or BID
PACKAGE 01:

(NUMBERS) $

BID PACKAGE 02 - SITEWORK, RAILINGS, AND FENCING

BP02 BASE BID ) t
(WORDS}): W@ bindbee! ﬁﬁyf} é4 ?)\7‘ ,ZZ}/M;M / dolter

BP02 BASE BID
(NUMBERS): $ QJZ oo, °°

BP02 ALLOWANCES:

{(WORDS): One Hundred Ten Thousand Nine Hundred Dollars
BP02 ALLOWANCES

(NUMBERS): $110,900

TOTAL BASE BID & ,
ALLOWANCES forBID _/Thy @ M./ 00 Porla Ol )\Tﬁou ¢an r/ -
PACKAGE 02: . Tty / / -
(WORDS) nineg )m/n /r@r/ Lo [Za)’&'

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 02:

(NUMBERS) $ 1,0 L/V/ Jo0. °°
San Bernardino Clty Unlfied School District Bld Form
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BID PACKAGE 03 - GENERAL CONSTRUCTION

BP03 BASE BID
(WORDS):

BP03 BASE BID
(NUMBERS): $

BF03 ALLOWANCES:

(WORDS): Two Hundred Ninety Five Thousand Five Hundred Dollars

BP03 ALLOWANGCES
{NUMBERS): $295,500

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 03:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 03:

{(NUMBERS) %

BID PACKAGE 04 — PLUMBING AND HVAC

BP04 BASE BID
{(WORDS}):

BP04 BASE BID
(NUMBERS): $

BP04 ALLOWANCES:
{WORDS): Fifty One Thousand Two Hundred Dollars

BP04 ALLOWANCES

{(NUMBERS); $51,200

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 04:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 04:

(NUMBERS) $

San Barnardlno Clty Unifled School District

Standard Specifications

Group 10 - Mcdemnization Project (Bid # F08-14)

Cole, Cypress, and Highland-Pacific Elementary Schocls

Bid Form

00100

Bid Issuance Sat
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BID PACKAGE 05 - ELECTRICAL

BPO5 BASE BID
(WORDS):

BF05 BASE BID
{NUMBERS): $

BP05 ALLOWANCES:
(WORDS): One Hundred Forty Nine Thousand Six Hundred Dollars

BPOS ALLOWANGES
{NUMBERS}: $149,600

TOTAL BASE BID &
ALLOWANCES for BID

PACKAGE 06:
(WORDS)

TOTAL BASE BID &
ALLOWANCES for BID
PACKAGE 05:

(NUMBERS) $

Each individual bid term shall be determined from visiting the work site, reviewing the plans
and specification and all other portions of the Project documents, and shall include all items
necessary to complete the work, including the assumptlion of all obligations, duties, and
responsibilities necessary to the successful completion of the contract, and the furnishing of
all materials and equipment required to be incorporated in and form a permanent part of the
work, the furnishing of tools, equipment, supplies, transportation, facilities, labor,
superintendence, and services required to perform and complete the work, and bonds,
insurance and submittals, all as per the requirements of the Project documents, whether or
not expressly listed or designated.

42  ALTERNATES:
There are no Bid Alternates for this project.

TIME FOR COMPLETION: The aggregate sum total work of all individual prime contractors
to the DISTRICT comprises the entire “Project” and shall be commenced and completed in
conformance with the Project Construction Schedule. The entire Project shall be completed
within Four Hundred Four (404) consecutive calendar days. Bidder acknowledges liability
for liquidated damages in the amount as stipulated in the Agreement, and not as a penalty,
for each calendar day of delay for which CONTRACTOR has contributed {o or caused until
the complets project is completed and accepted.

DISTRICT'S RIGHT TO REJECT: Itis understood that the DISTRICT reserves the right to
reject this bid and that the bid shall remain open {o acceptance and is irrevocable for a
period of one hundred twenty (120) days.

BID SECURITY: The required bid security in the amount of not less than ten percent (10%)
of the bid is attached hereto.

San Bernardino City Unifled School District Bid Form
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/ 8. PROPOSED SUBCONTRACTORS: The required list of proposed subcontractors is

’ attached hereto. Bidder understands and acknowledges that all subcontractors providing
goods and services in excess of $50,000.00 musl be bonded in accordance with the
!‘ Subletting and Subcontracting Fair Practices Act. (Refer to Notice Inviting Bids.)
/ 9. NON-COLLUSION AFFIDAVIT: The required notarized Non-collusion Affidavit is attached
hereto.

10. S|TE VISIT CERTIFICATION: The required Site Visit Certification is attached hereto.

1. DVBE CERTIFICATION: The required Disabled Veteran Business Enterprise (DVBE)
certification forms are attached hereto.

12. CRIMINAL BACKGROUND CHECK CERTIFICATION: The required Certification Criminal
Background check will be submitted prior to CONTRACTOR commencing work on [he
Project and in accordance with the Notice Inviting Bids.

13. FAITHFUL PERFORMANCE AND PAYMENT BOND: It is understood and agreed that if
written notice of the acceptance of this bid is mailed, FAXED, or delivered to the
undersigned after the opening of the bid, and within the time this bid is required to remain
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute
and deliver to the DISTRICT a contracl in the form attached hereto in accordance with the
bid as accepted, and that it will also furnish and deliver to the DISTRICT six {6} executed
copies of the Faithful Performance Bond and a separate Payment Bond as specified, and
certificates of insurance, all within five (5) calendar days after receipt of notification of the
award. Bidder further agrees that the work under the contract shall be commenced by the
bidder, if awarded the contract, on the date to be stated in the DISTRICT's "Notice to
Proceed”, and shall be completed by the bidder at the time specified in the contract

documents.
San Bernardino City Unified School District Bid Form
Standard Speclfications 00100
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14, PROPER ADDRESS: Notice of Award Contract or other correspondence should be
addressed fo the undersigned at the address stated below,

USS Cal Builders, Inc.
8051 Main Street
Stanton, CA 90680

15. NAME(S) OF PRINCIPALS: The names of all persons interested in the foregoing proposal
as principals are as follows:

USS Cal Builders, Inc.:
Jennifer Hotrum, President
Eric Othman, Secretary
Allen Othman, Treasurer

{(IMPORTANT NOTICE: If bidder or other interested person is a corpoeration, state legal
name of corporation, also names of the president, secretary treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-pariners
compaosing firm; if bidder or other interested person is an individual, state first and last
names in full.}

16.  The undersigned bidder declares that the bidder is licensed in accordance with the act
providing for registration of contractors and the documentation of licensure is as follows:

License No. Classification Expiration Date
1. 654454 A, B, C10,C36 9/30/2010
2.
3.
4.
5.

If the bidder is a joint venture, each member of the joint venture must include the above
information.

Bidder certifies that the above-mentioned license(s) entitles bidder to provide the work, that
such license will be in full force and effect throughout the duration of performance under this
contract, and that any and all subcontractors to be employed by the undersigned will have
appropriate licenses.

San Bernardino City Unified Schooi District Bid Form
Standard Speclfications 00100
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18.

18.

20.

21

22.

FORFEITURE OF SECURITY: In the event the bidder to whom the Notice of Award
Conlract is given fails or refuses to post the required bonds and return executed copies of
the agreement form within five (5) calendar days from the date of receiving the Notice of
Award, the DISTRICT may declare the Bidder's bid deposit or bond forfeited as liquidated
damages

ASSIGNMENT OF RIGHTS, TITLEAND INTEREST IN CAUSES OF ACTION: Pursuant to
Section 4552 of the Government code, in submitting a bid to the DISTRICT, the bidder offers
and agrees that if the bid is accepted, it will assign to DISTRICT all rights, tille, and interest
in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Section 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part
2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
materials, or services by the bidder for sale to the purchasing body pursuant to the bid.
Such assignment shall be made and become effective at the time and purchasing body
tenders final payment to the bidder.

IRCA: The bidder hereby cerlifies that it is, and at ail times during the performance of work
hereunder shall be, in full cormpliance with the provisions of the Immigration Reform and
Conlrol Act of 1886 ("IRCA"} in the hiring of its employees, and the bidder shall indemnify,
hold harmless and defend the DISTRICT against any and all actions, proceedings, penallies
or claims arising out of the bidder's failure to comply strictly with the IRCA.

FINANCIAL STATEMENTS: Itis understood and agreed that if requested by the DISTRICT,
the bidder shall furnish a notarized financial statement, references and other information
required by the DISTRICT sufficiently comprehensive to permit an appraisal of bidder's
ability to perform the contracl.

LIQUIDATED DAMAGES: The undersigned hereby warrants that all work shall be
completed within Four Hundred Four (404) consecutive calendar days from the date
specified on the Notice to Proceed issued by the DISTRICT. Time is of the essence. The
undersigned agrees thal failure to compiete the work within the time set forth herein will
resultin the imposition of liquidated damages for each consecutive calendar day of delay in
the amount of one thousand dollars {$1,000.00).

Contractor is to refer to Section 01310 Project Construction Schedule for duration of
individual activities contained within the Four Hundred Four (404) calendar day project
requirement. Liquidated damages may be assessed if any individual activity duration
exceeds the time indicated for that activity on the Projecl Construction Schedule.

CHANGE ORDER REQUESTS: Itis understood and agreed that all change order requests
must be submitted in the form set forth in the Project documents. The amount of allowable
charges submitted pursuant to a change order shall be limited to the charges allowed by the
General Conditions. Indirect, consequential and incidental costs, project management
costs, extended home office and field office overhead, administrative costs and profit and
other charges not specifically authorized by the General Conditions will not be allowed.

San Berpardino Clty Unified School District Bid Form
Standard Speclficatlons 00100
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The undersigned certifies (or declares) under penalty of perjury under the laws of the State of
California that the foregoing is true and correct.

USS Cal Builders, Inc.
Name of Corporation, Joint Venture, Partnership or Sole Proprietorship

8051 Main Street, Stanton, CA 90680
Address

Telephone: (714) 828-4882

otrym, President
Proper Name/ of Bidder Empowered to Sign on
ehalf of Cgfporation, Partnership or Sole Proprielor

&g”‘ﬁﬁmi\

Signature of Bidder (|[fsmore lhan one is required)

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signature of authorized officers of agents and the document shall bear the
corporate seal; if bidder is a partnership, the true name of the firm shall be set forth above
together with the signature of the partner or partners authorized to sign contracts on behalf
of the partnership; and if bidder is an individual, his or her signature shall be placed above.
If the bidder is a Joint Venture all individuals empowered by the Joint Venture Agreement
must sign.

ATTACHMENTS TO BE RETURNED BY BIDDER:

To be submitted with Bid Form. Refer to Notice Inviting Bids For Submittal Deadline;
Section 00110, Noncollusion Affidavit

Section 00120, Site Visit Certification

Section 00130, Certification of Compliance with DVBE Policy

Section 00140, Proposed Subcontractors

Section 00150, Bid Bond

Section 00160, Bidder References and Responsibility Information

0 be Returned With Executed Contract of Successful Bidder:
Section 00200, Agreement Between District and Contractor
Certificate Regarding Workers' Compensation

Drug-Free Workplace Certification

Statement of Intent to Meet DVBE Pariicipation Goal
Faithful Performance Bond Form

Payment Bond Form

Vendor Tax Information

Certification of Non-Utilization of Asbestos Material
Prime/General Contractor Information

10. Contractor Prevailing Wage Compliance Certification

11. Guarantee

12. Criminal Records Checks Certification Forms

CONDORWNSY DO PP

San Bernardino City Unified School District Bid Form
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ATTACHMENT NO. 4 TO BID FORM

PROPOSED SUBCONTRACTORS

Project: Group 10 - Modernization Project
Cole, Cypress. and Highland-Pacific Elementary Schools

Bid No.: F08-14

In compliance with the Sublefling and Subconiracting Fair Praclices Act {Public Contract Code
commencing al Seclion 4100} and any amendments thereof, each bidder shall set forih below:

(a) The name and the localion of the place of business of each subconlraclor who will perform
work or labor or render service to the prime contractor in or about lhe construclion of the
work or improvement, or a subcontractor licensed by lhe Stale of Califarnia, whao, under
subcantraci to the prime contractor, specially fabricates and installs a portion of the work or
improvemenl according to detailed drawings contained in the plans and specifications, in an
amount in excess of one-half of 1 percent of the prime contractor's totat bid or, in the case of
bids or offers for lhe consiruction of streels or highways, including bridges, in excess of one-
half of 1 percent of the prime contraclor's tolal bid or len thousand dollars ($10,000),
whichever is greater.

Any informalion requested by the officer, department, board, or commission concerning any
subconiractor who the prime contraclor is required to lisl under this subdivision, other than
the subconiracior's name, descriplion of work, and location of business, may be submitted
by the prime conlraclor up 1o 24 hours after the deadline established by the officer,
department, board, or commission for receipt of bids by prime contractors.

(b) The portion of the work which will be done by each subcontractor under this act.

The prime contraclor shall list only one subcontraclor for each such poriion as is defined by
the prime contraclor In this bid.

If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more
than one subcontractor for the same portion of work to be performed under the contract in
excess of one-half of 1 percenl of the prime contractor's tolal bid or, in the case of bids or
offers for the construction of slreels or highways, including bridges, in excess of one-half of
1 percent of the prime contractor's tolal bid or ten thousand dollars ($10,000), whichever is
grealer, he shall be deemed lo have agreed that he is fully qualified and licensed to peform
that portion himself per ihe requirements of the Informalion for Bidders, page 8, and that he
shall perform lhat portion himself.

No prime contractor whose bid is accepted shall:
(a) Subslitute any subcontractor,

(b) Permit any subcontractor to be voluntarily assigned or transferred or allow it to be
performed by anyone other than the original subcontraclor listed in the original bid, or

San Bernardino City Unlfied School District Proposed Subcontraclors
Standard Speclfications (Allachmeni No. 4 to Bid Form)
Group 10 - Modernization Projecli (Bid # F0B-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schools Bid Issuance Sel
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(c) Sublet or subcontract any porlion of the work in excess of one-half of one percent of
the prime contractor's otal bid as to which his original bid did not designale a
subcontraclor, excepl as authorized in the Subletting and Subcoenlracling Fair
Praclices Acl.

Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the
prime coniractor's total bid as lo which no subcontractor was designated in the original bid shall only
be permitled in cases of public emergency or necessity, and then only after a finding reduced io
wriling as & public record of the authority awarding this coniract selling forth the facts consfituting
the emergency or necessity.

A prime contraclor violating any of the provisions of Section Public Conlract Code Section 4100 et
seq. shall be deemed to be in violation of this contracl and (he DISTRICT may exercise the oplion,
in its own discretion, of (1) canceling the contract or (2) assessing the prime contractor a penalty in
an amount of not more than ten percent (10%) of lhe amount of Lhe subcontract involved.

Prime Contraclors bidding lhis work shall require, pursuani to Public Contracl code article 4108, all
subcontraclors providing labor and malerials in excess of $50,000.00 to supply an original signature
and fully executed 100% Faithful Performance and 100% Paymenl Bond. All prime contractors
bidding on this work musi specify this requirement for subcontractor bonds in their written or
published request for subcontractor bids. Failure to comply with this requirement shall not preciude
contractor from complying with the subcontraclor bonding requirements.

Bonds are required for each specification section or combination of seclions which exceed(s} the
limit listed above.

The praclice of issuing separate purchase orders and/or subcontracts for the purpose of
circumventing the subcontractor bonding requirement shall not serve to exempt the Contractor from
these requirements.

No paymenis, except for a reimbursemeni payment to the Prime Contraclor for the cost of the Prime
Contractor's own Faithful Performance and Paymeni Bonds, shall be made to the Prime Conlractor
until the Prime Contractor provides the aforementioned subcontraclor bonds lo the DISTRICT

lhrough the Construction Manager.

San Bernardino CHy Unifled School District Proposed Subconlraclors
Standard Specificatlons (Altachment Ne. 4 lo Bid Form}
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DESIGNATION OF SUBCONTRACTORS

2
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OFPER NAME OF BIDDER
B Jennifer Hotrum, President

a

San Bernardino Clty Unified School District Proposed Subcentraclors
Standard Specificatlons (Altachment No. 4 to Bid Form})
Group 10 - Modernization Project (Bld # F0B-14) 00140
Cole, Cypress, and Highland-Paciflc Elementary Schools Bid Issuance Set
Page 3 of 3
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Bid Issuance Set



DESIGNATION OF SUBCONTRACTORS

Location & Place
Porion of Work Subcontraclor of Business

QUSS Cal Builders, Inc.

Jennifer Hotrum, President

San Bermardino Clty Unified School District Proposed Subcontraclors
Standard Specifications (Allachmenl Ne. 4 1o Bid Form)
Group 10 - Modernlzation Project (Bid # FOB-14) 00140
Cole, Cypress, and Highland-Pacific Elementary Schoals Bid Issuance Set
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