

ARCHITECTS CLIENT FOCUSED. PASSION DRIVEN.

November 20, 2019

TO : All Bidders FROM : Mark Graham

PROJECT: Rio Vista Elementary School Modernization

Project 1719800.41

SUBJECT: Addendum 2

DSA : 04-118156 / File 36-55

The following changes, omissions, and/or additions to the Project Manual and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

Careful note of the Addendum shall be taken by all parties of interest so that the proper allowances may be made in strict accordance with the Addendum, and that all trades shall be fully advised in the performance of the work which will be required of them.

Bidder shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

In case of conflict between Drawings, Project Manual, and this Addendum, this Addendum shall govern.

2. DRAWINGS

Add Alternates

2.1 Remove entire Drawing SK27 in Addendum 1 and replace with attached Drawing SK27 in its entirely.

Project Schedule

- 2.2 Bid date to be extended to December 6, 2019 at 2:00 p.m.
- 2.3 Contractor RFIs will be accepted until November 25, 2019 at 5:00 p.m.
- 2.4 Notice Inviting Bids to be replaced in its entirely.

Addendum 2 Rio Vista Elementary School Modernization Project 1719800.41 04-118156 / File 36-55 November 20, 2019 Page 2

Civil

2.5 Remove Drawing C2.02 in Addendum 1 and replace it with the attached Drawing C2.02 in its entirety.

END OF ADDENDUM 2

Submitted by,

MARK GRAHAM Architect, AIA LEED™ GA

NOMA Principal

MG:SJ:hb/P41719800x2-add

Attachments: Drawings: SK27, C2.02



