SAN BERNARDINO CITY UNIFIED SCHOOL DISTRICT

Facilities Management 956 West 9th Street San Bernardino, CA 92411

November 3, 2014

Security Replacement Projects at 19 Various Schools San Bernardino City Unified School District

Bid # F15-03

ADDENDUM NO. 3

The following changes, additions, or clarifications have been made to the original approved project Documents and shall be incorporated in the Bidder's bid amount. The Bidder shall acknowledge receipt of the Addendum in the BID FORM. All other aspects of the work from the original Documents shall remain unchanged. In case of conflict between the Drawings and Specifications and this Addendum, this Addendum shall govern. The Bidders shall be responsible for transmitting this information to all affected subcontractors and suppliers prior to the closing of bids.

BID FORM

Replace "Bid Form" Page 15 and 16 with the following:

"Bid Form Addendum 3" Page 15 and 16.

BID OPENING

The Bid Opening is hereby rescheduled for:

10:00 AM on Friday November 7, 2014 at the location indicated in the original Notice Inviting Bids.

TO: SAN BERNARDINO CITY UNIFIED SCHOOL DISTRICT, acting by and through its Governing Board, herein called "DISTRICT".

Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, the undersigned bidder, having familiarized himself with the terms of the contract, the local conditions affecting the performance of the contract, the cost of the work at the place where the work is to be done, with the drawings and specifications, and other contract documents, hereby proposes and agrees to perform within the time stipulated, the contract, including all of its component parts, and everything required to be performed, including its acceptance by the DISTRICT, and to provide and furnish any and all labor, materials, tools, expendable equipment, and utility and transportation services necessary to perform the contract and complete all of the work in a workmanlike manner required in connection with the construction of:

BID NO. F15-03

Security Replacement Projects – 19 Various Sites

in the DISTRICT described above, all in strict conformance with the drawings and other contract documents on file at the Purchasing Office of said DISTRICT for amounts set forth herein.

Bidder acknowledges the following Addendum:

Numbe	r Number	Number	
		nclusion of all addenda issued prior to bid in the blanks provided aborender your bid non-responsive.	ove. Your
ALLOW	ANCE: The	following amount shall be included in the Base Bid.	
\$ 50,0	000		
TOTAL	PRICE – EN	ITIRE JOB (INCLUDING ALLOWANCE)	
TOTAL	CASH PUR	CHASE PRICE IN WORDS & NUMBERS:	
-		DOL	LARS
(\$)	
PRICE	BY SITE		
1.	Allred ES	(\$)	
2.	Davison ES	(\$)	
3.	Hillside ES	(\$)	
4.	Kimbark ES	(\$)	
5.	Lincoln ES	(\$)	
6.	Palm ES	(\$)	

7. Riley ES (\$)				
8. Roberts ES (\$)				
9. Arrowview MS	(\$)				
10. Del Vallejo MS	(\$)				
11. King MS	(\$)				
12. Shandin Hills MS	(\$)				
13. Ceasar Chavez MS	(\$)				
14. Arroyo Valley HS	(\$)				
15. Cajon HS	(\$)				
16. Pacific HS	(\$)				
17. San Gorgonio HS	(\$)				
18. Sierra HS	(\$)				
18A.Sierra Infant	(\$)				
19. Warehouse Office	(\$)				
Module Cost Each, Include Labor (Add or Deduct on Price)\$)					
Motion Sensor Each, In	clude Labor (Add or Deduct on Price)\$)			
Additional Conduit & Wire to Sensor (\$) per linear foot					
Keypads – Cost Each. Include Labor (Add or Deduct on Price) \$					
Total price by site PLUS ALLOWANCE shall equal total price of entire job.					
[OPTIONAL] ALTERNATE BIDS: The following amounts shall be added to or deducted from the Base Bid at the DISTRICT's option. Alternates are fully described in the Specifications.					
Alternate No. 1: ADD/DEDUCTN/A Dollars (\$)					
OR COMPLETION: The DISTRICT may give a notice to proceed within ninety (90) days of the					

TIME F award of the bid by the DISTRICT. Once the CONTRACTOR has received the notice to proceed, the CONTRACTOR shall complete the work in the time specified in the Agreement. By submitting this bid, CONTRACTOR has thoroughly studied this Project and agrees that the time period for this Project was adequate for the timely and proper completion of the Project. Further, CONTRACTOR has included in the analysis of the time required for this Project, Rain Days, Governmental Delays, and the requisite time to complete Punch List.

In the event that the DISTRICT desires to postpone giving the notice to proceed beyond this ninety (90) day period, it is expressly understood that with reasonable notice to the CONTRACTOR, giving the notice to proceed may be postponed by the DISTRICT. It is further expressly understood by the