

June 26, 2025

ADDENDUM 1

To the Contract Documents for the Riley Elementary School -New Fencing.

FC-25-04 – Riley Elementary School – New Fencing
Riley Elementary School
San Bernardino City Unified School District
SGH Architects Project Number: 24-06116-00
DSA A#04-123870

It is intended that all work affected by the following provisions shall conform to the original dated August 22, 2024 (DSA Approval date). Delete or modify each of the following items wherever appearing on the Drawings and/or Specifications. Acknowledge receipt of this Addendum in the space provided on the Contractor's Proposal. Failure to do so may subject bidder to disqualification.

NOTICE INVITING BIDS

ITEM #1.1: General

- 1) The district has requested that we extend the bid date until July 17 at 2:00PM.
Bidders note, final addendum(s) addressing RFIs will be issued on July 3 by 3:00PM.

End of Addendum 1

SGH Architects



Michael Stephens, AIA
Managing Partner
Architect C-26450